| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 131 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE : 32
CALL CRDER @ 131 CONTRACT ID : R -26721-A COUNTI ES : DELAWARE
LETTI NG DATE : 10/19/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 09/30/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROIECT( S)
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOWVBI D
1  35-1139301 E & B PAVING | NC $ 2,463,061. 20 100. 0000%
2 35-0918397 RI ETH RI LEY CONSTRUCTI ON $ 2,689, 800.00 109. 2055%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 141 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 628, 624. 84 RQUTE : 150
CALL CRDER @ 141 CONTRACT ID : R -27193-A COUNTI ES : WASHI NGTON
LETTI NG DATE : 10/19/04 10:00 AM DI STR CT : SEYMOUR DI STRI CT
CONTRACT TI ME : 75 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 0303035
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 352040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 503, 000.00 100. 0000%
2 351357381 O MARA, DAVE OONTRACTCR $  570,749.70 113. 4691%
3 351618530 AVERI CAN CONTRACTI NG & SERVI CES $  574,303.75 114. 1756%
4 35-1004746 TEMPLE & TEMPLE EXCAVATI NG & PAVING | NC. $ 597, 447.80 118. 7768%
| (1) 35- 2040801 | (2) 35 1357381 | (3) 35-1618530
| GOHVANN ASPHALT & CONSTR , || O MARA, DAVE CONTRACTCR | AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ S B
SECTI ON 0001 | NTERSECTI ON | MPROVEMENT
[ | |
0001 105- 06845 LUMP|  10445. 80000 10445.80|  16500. 00000 16500. 00|  20000. 00000 20000. 00
CONSTRUCTI ON ENGI NEERI NG
0002 105-07038 10.000 MOS | 1300. 00000 13000. 00| 1200. 00000 12000. 00| 1275. 00000 12750. 00
FIELD OFFI CE, A | | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMVENT | |
0005 110-01001 LUMP|  24500. 00000 24500. 00|  28500. 00000 28500. 00|  28000. 00000 28000. 00
MOBI LI ZATI ON AND DEMDBI LI ZATI ON | | |
0006 201-52370 LUMP|  11200. 00000 11200.00]  15800. 00000 15800. 00| 5700. 00000 5700. 00
CLEARI NG RI GHT OF WAY | [ [
0007 203-02000 8101.000 n8 | 10. 50000 85060. 50| 13. 00000 105313. 00| 15. 75000 127590. 75
EXCAVATI ON, COWMON | | [
0008 205- 06931 460.000 My | 19. 00000 8740. 00| 36. 00000 16560. 00| 18. 00000 8280. 00
TEMPCRARY CHECK DAM REVETMENT RIPRAP | | [
0009 205- 06932 41.000 m | 15. 40000 631. 40| 17. 00000 697. 00| 18. 00000 738. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0010 205- 06933 1.000 EACH 260. 00000 260. 00| 82. 00000 82. 00| 80. 00000 80. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0011 205- 06937 449.000 m | 6. 50000 2918. 50| 4. 80000 2155. 20| 4. 50000 2020. 50
TEMPORARY SI LT FENCE | | |
0012 207-07500 5178.000 n2 | 4. 95000 25631. 10| 6. 10000 31585. 80| 6. 50000 33657. 00
SUBGRADE TREATMENT, TYPE C | |
0013 211-07454 16.000 n8 | 48. 00000 768. 00| 35. 00000 560. 00| 30. 00000 480. 00
STRUCTURE BACKFI LL | |
0014 301-07448 1528.000 My | 18. 00000 27504. 00| 20. 50000 31324. 00| 22. 00000 33616. 00

COVPACTED AGGREGATE, NO. 53, BASE | | [



| NDI ANA DEPARTMVENT OF TRANSPCRTATI ON DATE : 10/ 26/ 04
PAGE : 141 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 628, 624. 84 ROUTE : 150
CALL ORDER : 141 CONTRACT ID : R -27193-A COUNTI ES : WASHI NGTON
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 352040801 | (2) 351357381 | (3) 35-1618530
| GOHVANN ASPHALT & CONSTR, || O MARA, DAVE CONTRACTCR | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e m o e e et e e et e e e e e e e e e e et e e e e e e m e e e e meemmeeoo-
0015 306-08034 527.000 n2 | 13. 00000 6851. 00| 9. 60000 5059. 20| 12. 00000 6324. 00
MLLING ASPHALT, 38 mm | | |
0016 401-06264 LUWP| 2600. 00000 2600. 00| 3500. 00000 3500. 00| 2200. 00000 2200. 00
PROFI LOGRAPH, HMA | | |
0017 401-07334 346.000 My | 55. 00000 19030. 00| 57. 00000 19722. 00| 60. 00000 20760. 00
QC/ QA HWVA, 3, 76, SURFACE, 9.5 nm | | |
0018 401-07403 586.000 My | 44.00000 25784. 00| 50. 50000 29593. 00| 50. 00000 29300. 00
QC/ QA HWVA, 3, 76, | NTERVEDI ATE, 19.0 nm | | |
0019 401-07408 1927.000 My | 38. 00000 73226. 00| 39. 50000 76116. 50| 45. 00000 86715. 00
QC/ QA HWVA, 3, 64, BASE, 25.0 nm | | |
0020 401-93793 47.000 My | 51. 00000 2397. 00| 91. 00000 4277. 00| 50. 00000 2350. 00
WEDGE AND LEVELI NG | | |
0021 402-07441 54.000 My | 50. 00000 2700. 00| 79. 00000 4266. 00 44. 00000 2376. 00
HVA BASE, TYPE B | |
0022 404-05511 304.000 n2 | 9. 50000 2888. 00| 8. 00000 2432. 00| 3. 75000 1140. 00
SEAL COAT, 2 | | |
0023 406- 05520 4.000 My | 220. 00000 880. 00| 220. 00000 880. 00| 300. 00000 1200. 00
ASPHALT FOR TACK COAT | | |
0024 607-06360 208.000 m | 235. 00000 48880. 00| 205. 00000 42640. 00| 160. 00000 33280. 00
PAVED SIDE DI TCH, F | [
0025 610-07487 204.000 My | 60. 00000 12240. 00| 75. 00000 15300. 00| 72. 00000 14688. 00
HVA FOR APPROACHES, TYPE B | [ [
0026 611-06497 3.000 EACH 175. 00000 525. 00| 116. 00000 348. 00| 115. 00000 345. 00
MAI LBOX ASSEMBLY, SINGLE | [ [
0027 611-06498 2.000 EACH 200. 00000 400. 00| 160. 00000 320. 00| 155. 00000 310. 00
MAl LBOX ASSEMBLY, DOUBLE | | [
0028 615-06490 23.000 EACH 100. 00000 2300. 00| 105. 00000 2415. 00| 105. 00000 2415. 00
RIGHT OF WAY MARKER | |
0029 621-01004 2.000 EACH 590. 00000 1180. 00| 590. 00000 1180. 00| 600. 00000 1200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0030 621-06567 132.000 KL | 1. 00000 132. 00| 1. 00000 132. 00| 1. 00000 132. 00
WATER | | |
0031 621-06575 7310.000 n2 | 2. 97000 21710. 70| 3. 30000 24123. 00| 3. 00000 21930. 00
SODDI NG, NURSERY | | [
0032 715-05048 560.000 m | 14. 00000 7840. 00| 8. 75000 4900. 00| 10. 00000 5600. 00
PIPE, TYPE 4, G/ ROULAR 150 nm | | [
0033 715- 05053 35.000 m | 45. 00000 1575. 00| 82. 00000 2870. 00| 50. 00000 1750. 00
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0034 715-05152 25.000 m | 100. 00000 2500. 00| 125. 00000 3125. 00| 125. 00000 3125. 00

PIPE, TYPE 2, C RCULAR 450 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 141 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 628, 624. 84 ROUTE : 150
CALL ORDER : 141 CONTRACT ID : R -27193-A COUNTI ES : WASHI NGTON
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (1) 352040801 | (2) 35 1357381 | (3) 35-1618530
| GOHVANN ASPHALT & CONSTR, || O MARA, DAVE CONTRACTCR | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0035 715-05169 84.000 m | 80. 00000 6720. 00| 105. 00000 8820. 00| 95. 00000 7980. 00
PIPE, TYPE 3, CIROULAR 375 mm [ | [
0036 715-05171 126.000 m | 100. 00000 12600. 00| 108. 00000 13608. 00| 140. 00000 17640. 00
PIPE, TYPE 3, CROULAR 450 mm [ | [
0037 715- 46005 10. 000 EACH| 250. 00000 2500. 00| 295. 00000 2950. 00| 400. 00000 4000. 00
Pl PE END SECTION, 375 nm | | [
0038 715-46010 9.000 EACH 350. 00000 3150. 00| 305. 00000 2745. 00| 425. 00000 3825. 00
Pl PE END SECTION, 450 mm | | [
0039 718-06531 2.000 EACH 600. 00000 1200. 00| 995. 00000 1990. 00| 1000. 00000 2000. 00
OUTLET PROTECTOR, 3 | | |
0040 718-52610 127.000 n8 | 45. 00000 5715. 00| 39. 50000 5016. 50| 45. 00000 5715. 00
AGGREGATE FOR UNDERDRAI NS | | |
0041 720- 45030 1.000 EACH 1600. 00000 1600. 00| 1050. 00000 1050. 00| 1100. 00000 1100. 00
I NLET, E7 | | |
0042 801-06625 40.000 EACH 79. 00000 3160. 00| 105. 00000 4200. 00| 105. 00000 4200. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0043 801-06640 16.000 EACH 185. 00000 2960. 00| 127. 00000 2032. 00| 125. 00000 2000. 00
CONSTRUCTI ON SIGN, A | | |
0044 801-06775 LUVP| 8100. 00000 8100.00]  13000. 00000 13000. 00| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C | | |
0045 801-07119 54.000 m | 29. 00000 1566. 00| 76. 00000 4104. 00| 75. 00000 4050. 00
BARRI CADE, I11-B | | |
0046 802-05701 14.000 m | 50. 00000 700. 00| 36. 00000 504. 00| 35. 00000 490. 00
SI GN POST, SQUARE, 1, RElINFORCED ANCHCR | | |
BASE | | |
0047 802-76025 3.000 n2 | 300. 00000 900. 00| 260. 00000 780. 00| 250. 00000 750. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | [
0048 808-06703 1019.000 m | 1. 75000 1783. 25| 1. 40000 1426. 60| 1. 35000 1375. 65
LINE, THERVOPLASTIC, SOLID, WH TE, 100mmj | [
0049 808- 75245 921.000 m | 1. 75000 1611. 75| 1. 40000 1289. 40| 1. 35000 1243. 35
LINE, THERMOPLASTIC, SOLID, YELLOW [ | |
100mMm | | [
0050 808- 75297 21.000 m | 39. 00000 819. 00| 10. 50000 220. 50 10. 50000 220. 50
TRANSVERSE MARKI NGS, THERVOPLASTI C, [ [ |
STOP LINE, 600 nm | | |
0051 808- 75998 38.000 EACH 42. 50000 1615. 00| 72. 00000 2736. 00| 70. 00000 2660. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 503, 000. 00| $ 570, 749. 70| $  574,303.75
------------------------------------------ o

CONTRACT TOTALS | $ 503, 000. 00| $ 570, 749. 70| $ 574, 303. 75




WEDGE AND LEVELI NG

| NDI ANA DEPARTMENT OF TRANSPCORTATI ON DATE : 10/ 26/ 04
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 628, 624. 84 ROUTE : 150
CALL ORDER : 141 CONTRACT ID : R -27193-A COUNTI ES : WASHI NGTON
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (4) 35- 1004746 | |
| TEMPLE & TEMPLE EXCAVATING | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e o e e e e e e e e e e e e e e e e memmeemeeooo-
SECTI ON 0001 | NTERSECTI ON | MPROVEMENT
[ I I
0001 105- 06845 LUMP|  15330. 00000 15330. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 10.000 MOS | 935. 00000 9350. 00| [
FIELD OFFICE, A | | |
0003 106-03285 1.000 DAL | 1. 00000 1. 00| |
FAI LED MATERI AL | | [
0004 106-03289 1.000 DOL | 1. 00000 1. 00| |
QUALI TY ASSURANCE ADJUSTMENT | [ [
0005 110-01001 LUMP|  28500. 00000 28500. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUVP| 6300. 00000 6300. 00| |
CLEARI NG RI GHT OF WY | | |
0007 203-02000 8101.000 n8 | 15. 00000 121515. 00| |
EXCAVATI ON,  COMMON | | |
0008 205-06931 460.000 My | 13. 65000 6279. 00| |
TEMPORARY CHECK DAM REVETMENT R PRAP | [ |
0009 205- 06932 41.000 m | 16. 20000 664. 20| |
TEMPORARY CHECK DAM STRAW BALES | [ [
0010 205-06933 1.000 EACH 80. 00000 80. 00| |
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0011 205-06937 449.000 m | 4. 60000 2065. 40| |
TEMPORARY SI LT FENCE | | |
0012 207-07500 5178.000 n2 | 12. 00000 62136. 00| [
SUBGRADE TREATMENT, TYPE C | | |
0013 211-07454 16.000 n8 | 37. 00000 592. 00| |
STRUCTURE BACKFI LL | | |
0014 301-07448 1528.000 My | 15. 00000 22920. 00| |
COMPACTED AGGREGATE, NO. 53, BASE | | [
0015 306-08034 527.000 n2 | 6. 30000 3320. 10| |
MLLING ASPHALT, 38 mm | | |
0016 401-06264 LUVP| 3050. 00000 3050. 00| |
PROFI LOGRAPH, | | |
0017 401-07334 346.000 My | 63. 00000 21798. 00| |
QA HVA 3, 76, SURFACE, 9.5 mm | | |
0018 401-07403 586.000 My | 55. 00000 32230. 00| |
QA HVA, 3, | NTERVEDI ATE, 19.0 nm | | |
0019 401-07408 1927.000 My | 44. 00000 84788. 00| |
QA HVA 3, 64, BASE, 25.0 nm [ [ [
0020 401-93793 47.000 My | 96. 60000 4540. 20| |
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 141 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 628, 624. 84 RQUTE : 150
CALL CRDER : 141 CONTRACT ID : R -27193-A COUNTI ES : WASHI NGTON
LETTI NG DATE : 10/19/04 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET-ASI DE :

| (4) 35- 1004746 | |
| TEVPLE & TEMPLE EXCAVATING | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ R e S e e
0021 402-07441 54.000 My | 84. 00000 4536. 00| |
HVA BASE, TYPE B | | |
0022 404-05511 304.000 n2 | 8. 20000 2492. 80| |
SEAL COAT, 2 | | |
0023 406- 05520 4.000 My | 250. 00000 1000. 00| [
ASPHALT FOR TACK COAT | | |
0024 607-06360 208.000 m | 199. 00000 41392. 00| |
PAVED SIDE DI TCH, F | | |
0025 610- 07487 204.000 My | 84. 00000 17136. 00| |
HVA FOR APPROACHES, TYPE B | | [
0026 611-06497 3.000 EACH 210. 00000 630. 00| |
MAI LBOX ASSEMBLY, SINQAE | | |
0027 611-06498 2.000 EACH 241. 00000 482. 00| |
MAI LBOX ASSEMBLY, DOUBLE | | |
0028 615- 06490 23.000 EACH 189. 00000 4347. 00| |
Rl GHT OF WAY MARKER | | |
0029 621-01004 2.000 EACH 620. 00000 1240. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0030 621- 06567 132.000 KL | 1. 05000 138. 60| |
WATER | | |
0031 621-06575 7310.000 n2 | 3. 15000 23026. 50| |
SODDI NG, NURSERY | | |
0032 715-05048 560.000 m | 13. 00000 7280. 00| |
PI PE, TYPE 4, C RCULAR 150 mm | | |
0033 715-05053 35.000 m | 105. 00000 3675. 00| |
Pl PE, UNDERDRAI N QUTLET, 150 nm | [ |
0034 715-05152 25.000 m | 115. 00000 2875. 00| |
Pl PE, TYPE 2, CIRCULAR 450 mm | | |
0035 715-05169 84.000 m | 71. 00000 5964. 00| |
PI PE, TYPE 3, C RCULAR 375 mm | | |
0036 715-05171 126.000 m | 92. 00000 11592. 00| |
PI PE, TYPE 3, C RCULAR 450 nm | | |
0037 715-46005 10. 000 EACH 260. 00000 2600. 00| |
Pl PE END SECTI ON, 375 nm [ | |
0038 715-46010 9.000 EACH 280. 00000 2520. 00| |
Pl PE END SECTI ON, 450 nm | | |
0039 718-06531 2.000 EACH| 495, 00000 990. 00| |
QUTLET PROTECTCR, 3 | | |
0040 718-52610 127.000 n8 | 32. 00000 4064. 00| |
I

AGGREGATE FOR UNDERDRAI NS | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 10/ 26/ 04
PAGE : 141 -6

ENG NEER S ESTIMATE: $ 628, 624. 84 ROUTE : 150
CALL ORDER : 141 CONTRACT ID : R -27193-A COUNTI ES : WASHI NGTON
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (4) 35- 1004746 | |
| TEMPLE & TEMPLE EXCAVATING | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0041 720- 45030 1.000 EACH 1400. 00000 1400. 00| |
I NLET, E7 | | [
0042 801-06625 40.000 EACH| 83. 00000 3320. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | [
0043 801- 06640 16.000 EACH| 195. 00000 3120. 00| |
CONSTRUCTI ON SIGN, A | | |
0044 801-06775 LUMP|  17500. 00000 17500. 00| |
MAI NTAI NI NG TRAFFI C | | |
0045 801-07119 54.000 m | 31. 00000 1674. 00| [
BARRI CADE, I11-B | | [
0046 802-05701 14.000 m | 37. 00000 518. 00| |
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0047 802- 76025 3.000 n2 | 105. 00000 315. 00| [
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |
0048 808-06703 1019.000 m | 1. 85000 1885. 15| |
LINE, THERVOPLASTIC, SOLID, WH TE, 100mmi | |
0049 808- 75245 921.000 m | 1. 85000 1703. 85| |
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100mm | | |
0050 808- 75297 21.000 m | 41. 00000 861. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 mm | | [
0051 808- 75998 38.000 EACH 45. 00000 1710. 00| |
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 597, 447.80| |
------------------------------------------ o m m o m et o e e et e e e e e et e e e e e e eemeeoeaoo--

CONTRACT TOTALS | $ 597, 447.80|




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 151 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 727, 988. 17 ROUTE : 19
CALL ORDER : 151 CONTRACT ID : R -27246-A COUNTI ES : ELKHART
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
CONTRACT TIME : 07/31/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 1651013
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 350918397 R ETH R LEY CONSTRUCTI ON $  589,630.98 100. 0000%
2 351139301 E & B PAVING |NC. $ 672 682.03 114. 0852%
3 35 1065659 BROCKS CONSTRUCTI ON COVPANY | NC $  686,910.77 116. 4984%
4 35-1185040 NI BLOCK EXCAVATI NG, | NC. $  809,772.33 137. 3354%
5 350997978 PHEND & BROWN, | NC. $  810,139.43 137.3977%
| (1) 350918397 | (2) 351139301 | (3) 35-1065659
| RIETH RILEY CONSTRUCTION | E & B PAVING | NC. | BROOKS CONSTRUCTI ON' COVPANY
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m ot o e e et et et e e o e o e e e e et e e e e e e e e e e eemeeoeaoo--
SECTI ON 0001 | NTERSECTI ON | MPROVEMENT
[ | I
0001 105- 06845 LUMP|  10600. 00000 10600. 00|  13500. 00000 13500.00|  18154. 11000 18154. 11
CONSTRUCTI ON ENG NEERI NG | [ [
0002 105-07039 6.000 MOS | 1900. 00000 11400. 00| 1650. 00000 9900. 00| 1500. 00000 9000. 00
FIELD OFFI CE, B | | [
0003 106-03285 1.000 DAL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1. 00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP|  29000. 00000 29000. 00|  33630. 00000 33630.00|  34300. 00000 34300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUMP|  18000. 00000 18000. 00|  20175. 00000 20175.00|  20580. 00000 20580. 00
CLEARI NG RI GHT OF WY | | |
0007 202-02240 70.000 n2 | 50. 00000 3500. 00| 25. 00000 1750. 00| 30. 00000 2100. 00
PAVEMENT REMOVAL | | |
0008 202-04089 10. 000 EACH 49. 00000 490. 00| 40. 00000 400. 00| 58. 00000 580. 00
SIGN, SHEET, REMOVE | | |
0009 202-96133 69.000 m | 80. 00000 5520. 00| 55. 00000 3795. 00| 30. 00000 2070. 00
Pl PE, REMOVE | | |
0010 202-98488 2.000 EACH 183. 00000 366. 00| 150. 00000 300. 00| 125. 00000 250. 00
PI PE END SECTI ON, REMOVE | | |
0011 203-02000 4008.000 n8 | 11. 00000 44088. 00| 22. 00000 88176. 00| 13. 00000 52104. 00
EXCAVATI ON,  COVMON [ [ [
0012 205- 06932 48.000 m | 50. 00000 2400. 00| 37. 00000 1776. 00| 40. 00000 1920. 00
TEMPORARY CHECK DAM STRAW BALES | [ [
0013 205- 06933 3.000 EACH 240. 00000 720. 00| 70. 00000 210. 00| 75. 00000 225. 00

TEMPORARY DI TCH | NLET PROTECTI ON



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 727, 988. 17 ROUTE : 19
CALL ORDER : 151 CONTRACT 1D : R -27246-A COUNTI ES : ELKHART
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 350918397 | (2) 35 1139301 | (3) 35-1065659
| RETH RILEY CONSTRUCTION | E & B PAVING | BROOKS CONSTRUCTI ON COVPANY
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m ot o e e e et et et e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0014 211-02060 162.000 n8 | 10. 50000 1701. 00| 16. 50000 2673. 00| 8. 80000 1425. 60
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 213-52830 3.000 n8 | 235. 00000 705. 00| 260. 00000 780. 00| 400. 00000 1200. 00
FLOMBLE MORTAR | | |
0016 301-07448 3335.000 My | 10. 00000 33350. 00 1. 00000 3335. 00| 14. 60000 48691. 00
COVPACTED AGGREGATE, NO 53, BASE [ | |
0017 306-08033 3115.000 n2 | 3.00000 9345. 00| 4. 50000 14017. 50| 7.00000 21805. 00
M LLING ASPHALT, 25 nm | [ [
0018 401-06264 LUWP| 1100. 00000 1100. 00| 2200. 00000 2200. 00| 3000. 00000 3000. 00
PROFI LOGRAPH, HVA | [ [
0019 401-07328 1310.000 My | 41. 00000 53710. 00| 42.00000 55020. 00| 49. 00000 64190. 00
QC/ QA HWVA, 3, 70, SURFACE, 9.5 mm | | [
0020 401-07392 2236.000 My | 32. 00000 71552. 00| 38. 00000 84968. 00| 35. 00000 78260. 00
QC/ QA HWVA, 3, 64, |NTERMVEDI ATE, 19.0 nm | | [
0021 401-07409 5081.000 My | 32. 00000 162592. 00| 41. 00000 208321. 00| 38. 00000 193078. 00
QC/ QA HMVA, 4, 64, BASE, 25.0 nm | | |
0022 405-05518 437.000 n2 | 0. 01000 4.37| 0. 01000 4.37| 0. 05000 21.85
ASPHALT FOR PRI ME COAT | | |
0023 406- 05520 6.000 My | 1. 00000 6. 00| 190. 00000 1140. 00| 170. 00000 1020. 00
ASPHALT FOR TACK COAT | | |
0024 610- 05527 100.000 My | 86. 00000 8600. 00| 75. 00000 7500. 00| 75. 00000 7500. 00
HVA FOR APPROACHES | | [
0025 615-06505 2.000 EACH 473. 00000 946. 00| 800. 00000 1600. 00| 400. 00000 800. 00
MONUMENT, B | | |
0026 615-06510 1.000 EACH 318. 00000 318. 00| 500. 00000 500. 00| 400. 00000 400. 00
MONUMENT, C | | |
0027 616-02320 525.000 n2 | 3. 60000 1890. 00| 6. 00000 3150. 00| 9. 00000 4725. 00
GEOTEXTI LES | | |
0028 616-06451 155.000 My | 37. 00000 5735. 00| 45. 00000 6975. 00| 52. 00000 8060. 00
Rl PRAP, UNI FORM | | |
0029 621-01004 3.000 EACH 325. 00000 975. 00| 325. 00000 975. 00| 150. 00000 450. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0030 621-06545 1.000 My | 681. 00000 681. 00| 681. 00000 681. 00| 400. 00000 400. 00
FERTI LI ZER | | |
0031 621-06553 140.000 kg | 7. 16000 1002. 40| 7. 16000 1002. 40| 6. 50000 910. 00
SEED M XTURE, R | | |
0032 621-06565 4.000 My | 520. 00000 2080. 00| 520. 00000 2080. 00| 395. 00000 1580. 00
MULCH NG MATERI AL | |
0033 621-06570 1075.000 n8 | 26. 60000 28595. 00| 12. 00000 12900. 00| 8. 00000 8600. 00
I

TOP SO L



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 151 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 727, 988. 17 ROUTE : 19
CALL ORDER : 151 CONTRACT ID : R -27246-A COUNTI ES : ELKHART
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 350918397 | (2) 35 1139301 | (3) 35-1065659
| RIETH RILEY CONSTRUCTION | E & B PAVING | NC. | BROOKS CONSTRUCTI ON COVPANY
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et et et e e e e e e e e e et e e e e e e e e e eemeemeeooo-
0034 715-03475 7.000 EACH 385. 00000 2695. 00| 290. 00000 2030. 00| 1400. 00000 9800. 00
SAFETY METAL END SECTION, 4:1, 375 nm | | |
0035 715-03584 2.000 EACH 466. 00000 932. 00| 450. 00000 900. 00| 1400. 00000 2800. 00
SAFETY METAL END SECTION, 4:1, 450 nm | | |
0036 715-05119 99.000 m | 83. 00000 8217. 00| 125. 00000 12375. 00| 120. 00000 11880. 00
PIPE, TYPE 1, CIROULAR 375 nm | | |
0037 715-05121 70.000 m | 99. 00000 6930. 00| 185. 00000 12950. 00| 140. 00000 9800. 00
PIPE, TYPE 1, CIRCULAR 450 nm | | |
0038 720- 45030 1.000 EACH 1577. 00000 1577. 00| 950. 00000 950. 00| 2000. 00000 2000. 00
I NLET, E7 | | |
0039 720- 45035 1.000 EACH 1577. 00000 1577. 00| 950. 00000 950. 00| 2000. 00000 2000. 00
I NLET, F7 | | |
0040 801-04308 2.000 EACH 179. 00000 358. 00| 179. 00000 358. 00| 179. 00000 358. 00
ROAD CLOSURE S| GN ASSEMBLY | |
0041 801-06207 6922.000 m | 2. 60000 17997. 20| 2. 60000 17997. 20| 2. 60000 17997. 20
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ [
100 nm | |
0042 801-06218 14.000 m | 15. 10000 211. 40 15. 10000 211. 40| 15. 10000 211. 40

TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm | | |

SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 mm TH CKNESS

0050 802- 76035 6.000 nP 183. 00000 1098. 00
SIGN, SHEET, ENCAPSULATED LENS W TH |
LEGEND 2. 54 nm THI CKNESS |

0051 808-06703 1850.000 m | 1. 22000 2257. 00| 1. 02000 1887. 00| 1. 22000 2257. 00
LINE, THERVOPLASTIC, SOLID, WH TE, 100mmi | |

183. 00000 1098. 00 183. 00000 1098. 00

0043 801- 06625 23.000 EACH 50. 00000 1150. 00| 50. 00000 1150. 00| 50. 00000 1150. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0044 801-06640 14.000 EACH 75. 00000 1050. 00| 75. 00000 1050. 00| 75. 00000 1050. 00
CONSTRUCTI ON SIGN, A | | |
0045 801- 06645 26.000 EACH 25. 00000 650. 00| 25. 00000 650. 00| 25. 00000 650. 00
CONSTRUCTI ON SIGN, B | | |
0046 801-06775 LUMP|  21500. 00000 21500. 00  23595. 00000 23595.00|  26000. 00000 26000. 00
MAI NTAI NI NG TRAFFI C | |
0047 801-07119 36.000 m | 40. 20000 1447. 20| 40. 20000 1447. 20| 40. 20000 1447. 20
BARRI CADE, I11-B [ |
0048 802-05701 33.000 m | 19. 98000 659. 34| 19. 98000 659. 34| 19. 98000 659. 34
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR |
BASE [
0049 802- 76025 1.000 n2 | 172. 22000 172. 22 172. 22000 172. 22 172. 22000 172. 22
I
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 151 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 727, 988. 17 ROUTE : 19
CALL CRDER : 151 CONTRACT ID : R -27246-A COUNTI ES : ELKHART
LETTI NG DATE : 10/19/04 10: 00 AM DISTRCT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35 0918397 | (2) 35-1139301 | (3) 35-1065659
| RIETH RILEY CONSTRUCTION  |E & B PAVING | NC. | BROCKS CONSTRUCTI ON' COVPANY
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMDUNT
------------------------------------------ o m m e et o e e e e e et e e e e e e e e e et e e e e e e e e e eemee—eeooo-
0052 808-06716 2780.000 m | 0. 95000 2641. 00| 0. 95000 2641. 00| 0. 95000 2641. 00
LI NE, REMOVE | | |
0053 808- 75245 825.000 m | 1. 22000 1006. 50| 1. 02000 841. 50| 1. 22000 1006. 50
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100mm | | |
0054 808- 75290 73.000 m | 11. 15000 813. 95| 4.30000 313. 90| 11. 15000 813. 95
I

TRANSVERSE MARKI NGS, THERMCPLASTI C, | |
SOLID, YELLON CROSSHATCH LINE, 600 nm | | |
0055 808- 75297 20.000 m | 11. 15000 223. 00| 8. 75000 175. 00| 11. 15000 223.00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 nm | | |
0056 808- 75320 7.000 EACH 32. 00000 224. 00| 62. 00000 434. 00| 32. 00000 224.00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0057 808- 75325 7.000 EACH 55. 00000 385. 00
PAVEMENT NMESSAGE MARKI NGS, |
THERMOPLASTI C, WORD ( ONLY)

I
| 90. 00000 630. 00|
| | '.

0058 808-92027 1260.000 m | 2. 29000 2885. 40| 3. 00000 3780. 00| 2. 29000 2885. 40
| |
I I
| |

55. 00000 385. 00

LI NE, THERMOPLASTIC, SOLID, YELLOW |
200nm |
SECTI ON TOTALS | $  589,630.98

$ 672, 682. 03 $ 686, 910. 77

CONTRACT TOTALS | $ 589, 630. 98| $ 672, 682. 03| $ 686, 910. 77




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

10/ 26/ 04

151 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 727, 988. 17 ROUTE : 19
CALL ORDER : 151 CONTRACT ID : R -27246-A COUNTI ES : ELKHART
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (4) 35- 1185040 | (5) 35 0997978 [
| Nl BLOCK EXCAVATI NG, | NC. | PHEND & BROMN, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
SECTI ON 0001 | NTERSECTI ON | MPROVEMENT
I I |
0001 105- 06845 LUMP|  15000. 00000 15000. 00|  15000. 00000 15000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 6.000 MOS | 2000. 00000 12000. 00| 1800. 00000 10800. 00|
FIELD OFFI CE, B | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTNMENT | | [
0005 110-01001 LUMP|  40000. 00000 40000.00|  40000. 00000 40000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0006 201-52370 LUMP|  35000. 00000 35000. 00|  32000. 00000 32000. 00|
CLEARI NG RI GHT OF WY | | |
0007 202-02240 70.000 n2 | 25. 00000 1750. 00| 16. 00000 1120. 00|
PAVEMENT REMOVAL | | |
0008 202-04089 10.000 EACH| 125. 00000 1250. 00| 50. 00000 500. 00|
SIGN, SHEET, REMOVE | | |
0009 202-96133 69.000 m | 30. 00000 2070. 00| 28. 50000 1966. 50)|
Pl PE, REMOVE | | [
0010 202-98488 2.000 EACH 100. 00000 200. 00| 75. 00000 150. 00|
Pl PE END SECTI ON, REMOVE | | [
0011 203-02000 4008.000 n8 | 25. 00000 100200. 00| 21. 00000 84168. 00|
EXCAVATI ON,  COMMON | | |
0012 205-06932 48.000 m | 37. 00000 1776. 00| 38. 85000 1864. 80|
TEMPORARY CHECK DAM STRAW BALES | | |
0013 205- 06933 3.000 EACH 70. 00000 210. 00| 73. 50000 220. 50|
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0014 211-02060 162.000 n8 | 18. 00000 2916. 00| 16. 00000 2592. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 213-52830 3.000 n8 | 300. 00000 900. 00| 840. 00000 2520. 00|
FLOMBLE MORTAR | | [
0016 301-07448 3335.000 My | 15. 50000 51692. 50| 16. 00000 53360. 00|
COVPACTED AGGREGATE, NO 53, BASE | | |
0017 306-08033 3115.000 n2 | 2. 25000 7008. 75| 2. 30000 7164. 50|
MLLING ASPHALT, 25 mm | | |
0018 401-06264 LUMP| 2500. 00000 2500. 00| 4000. 00000 4000. 00|
PROFI LOGRAPH, HMA | | |
0019 401-07328 1310.000 My | 49. 00000 64190. 00| 62. 50000 81875. 00|
QA-HWA, 3, 70, SURFACE, 9.5 mm | | |
0020 401-07392 2236.000 My | 46. 00000 102856. 00| 49. 00000 109564. 00|

QC/ QA HVA, 3, 64, |NTERVEDI ATE, 19.0 mm | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 151 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $  727,988. 17 ROUTE : 19
CALL ORDER : 151 CONTRACT ID : R -27246-A COUNTI ES : ELKHART
LETTI NG DATE : 10/19/04 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI CE :
| (4) 35-1185040 | (5) 350997978 |
| NI BLOCK EXCAVATING | NC. | PHEND & BROM, | NC. |
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R e S e e
0021 401-07409 5081.000 My | 43. 00000 218483. 00| 49. 00000 248969. 00|
QC/ QX HVA, 4, 64, BASE, 25.0 nm | | |
0022 405-05518 437.000 n2 | 0. 15000 65. 55| 0. 10000 43. 70|
ASPHALT FOR PRI ME COAT | | |
0023 406- 05520 6.000 My | 200. 00000 1200. 00| 180. 00000 1080. 00|
ASPHALT FOR TACK COAT | | |
0024 610- 05527 100.000 My | 65. 00000 6500. 00| 87. 00000 8700. 00|
HVA FOR APPROACHES | | |
0025 615- 06505 2.000 EACH 800. 00000 1600. 00| 840. 00000 1680. 00|
MONUMENT, B | | |
0026 615-06510 1.000 EACH 500. 00000 500. 00| 525. 00000 525. 00|
MONUMENT, C | | |
0027 616-02320 525.000 n2 | 4. 00000 2100. 00| 3. 60000 1890. 00|
GEOTEXTI LES | | |
0028 616- 06451 155.000 My | 32. 00000 4960. 00| 34. 50000 5347. 50|
RI PRAP, UNI FORM | | |
0029 621-01004 3.000 EACH 325. 00000 975. 00| 341. 25000 1023. 75|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0030 621- 06545 1.000 My | 981. 00000 981. 00| 715. 05000 715. 05|
FERTI LI ZER | | |
0031 621- 06553 140.000 kg | 7. 16000 1002. 40| 7.52000 1052. 80|
SEED M XTURE, R | | |
0032 621- 06565 4.000 My | 520. 00000 2080. 00| 546. 00000 2184. 00|
MULCHI NG MATERI AL | | |
0033 621- 06570 1075.000 n8 | 28. 75000 30906. 25| 15. 68000 16856. 00|
TOP SO L | | |
0034 715-03475 7.000 EACH 500. 00000 3500. 00| 567. 11000 3969. 77|
SAFETY METAL END SECTION, 4:1, 375 nm | | |
0035 715-03584 2.000 EACH 750. 00000 1500. 00| 633. 65000 1267. 30|
SAFETY METAL END SECTION, 4:1, 450 nm | | |
0036 715-05119 99.000 m | 175. 00000 17325. 00| 138. 12000 13673. 88|
PIPE, TYPE 1, C RCULAR 375 mm | | |
0037 715-05121 70.000 m | 210. 00000 14700. 00| 154. 24000 10796. 80|
PIPE, TYPE 1, CRCULAR 450 mm | | |
0038 720-45030 1.000 EACH 1600. 00000 1600. 00| 1056. 00000 1056. 00|
I NLET, E7 | | |
0039 720-45035 1.000 EACH 1600. 00000 1600. 00| 1057. 42000 1057. 42|
I NLET, F7 | | |
0040 801- 04308 2.000 EACH 190. 00000 380. 00| 187. 95000 375. 90|

ROAD CLOSURE S| GN ASSEMBLY | | |



PAVEMENT MESSAGE MARKI NGS, [ |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 151 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 727, 988. 17 ROUTE : 19
CALL ORDER : 151 CONTRACT 1D : R -27246-A COUNTI ES : ELKHART
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (4) 35- 1185040 | (5) 35 0997978 [
| Nl BLOCK EXCAVATING, | NC. | PHEND & BROM, | NC. [
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e e et o e e et e e et e e e e e e e e et e e e e e e e e e e meemeemeeooo-
0041 801-06207 6922.000 m | 2. 75000 19035. 50 2.73000 18897. 06|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | [ |
0042 801-06218 14.000 m | 16. 53000 231. 42 16. 49000 230. 86
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm | [ [
0043 801- 06625 23.000 EACH 70. 00000 1610. 00| 52. 50000 1207. 50]
DETOUR ROUTE MARKER ASSEMBLY | | |
0044 801- 06640 14.000 EACH 90. 00000 1260. 00| 78. 75000 1102. 50]
CONSTRUCTI ON SIGN, A | | |
0045 801-06645 26.000 EACH 40. 00000 1040. 00| 26. 25000 682. 50|
CONSTRUCTI ON SIGN, B | | |
0046 801-06775 LUMP|  15900. 00000 15900. 00| 2100. 00000 2100. 00|
MAI NTAI NI NG TRAFFI C | | [
0047 801-07119 36.000 m | 49. 20000 1771. 20| 42. 21000 1519. 56|
BARRI CADE, I11-B | | [
0048 802-05701 33.000 m | 19. 98000 659. 34| 20. 98000 692. 34|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0049 802- 76025 1.000 n2 | 177. 22000 177. 22| 180. 83000 180. 83|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |
0050 802-76035 6.000 n2 | 183. 00000 1098. 00| 192. 15000 1152. 90|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0051 808-06703 1850.000 m | 1. 02000 1887. 00| 1. 07000 1979. 50|
LINE, THERMOPLASTIC, SOLID, WA TE, 100mmi | |
0052 808-06716 2780.000 m | 1. 96000 5448. 80| 1. 00000 2780. 00|
LI NE, REMOVE | | |
0053 808- 75245 825.000 m | 1. 02000 841. 50| 1. 07000 882. 75|
LINE, THERVOPLASTIC, SCLID, YELLOW | | |
100nm | | |
0054 808- 75290 73.000 m | 4.30000 313. 90| 4.52000 329. 96|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
SOLID, YELLON CROSSHATCH LINE, 600 mm | | |
0055 808- 75297 20.000 m | 8. 75000 175. 00| 9. 19000 183. 80|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 nm | | |
0056 808- 75320 7.000 EACH 62. 00000 434. 00| 65. 10000 455. 70|
I
|

THERMOPLASTI C, LANE | NDI CATI ON ARROWV | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 151 -8
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 727, 988. 17 ROUTE : 19
CALL CRDER : 151 CONTRACT ID : R -27246-A COUNTI ES : ELKHART
LETTI NG DATE : 10/19/04 10: 00 AM DISTRCT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (4) 351185040 | (5) 35-0997978 |
| N BLOCK EXCAVATI NG, | NC. | PHEND & BROMK, | NC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AVOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeaooo-
0057 808- 75325 7.000 EACH 90. 00000 630. 00| 94. 50000 661. 50|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
0058 808-92027 1260.000 m | 3. 00000 3780. 00| 3. 15000 3969. 00|
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
200Mm | | |
SECTI ON TOTALS | $ 809, 772.33| $ 810, 139. 43|
------------------------------------------ o m m e m e e o e e et e e e e e e e e e e e e e et e e e e e e e e eemee—eeooo-
CONTRACT TOTALS | $ 809, 772.33| $ 810, 139. 43|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 171 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 013, 101. 55 ROUTE : COUNTY ROAD 1100S
CALL ORDER : 171 CONTRACT ID : R -27485-A COUNTI ES : SHELBY
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 11/28/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 6473001
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 4,079, 400. 00 100. 0000%
2 351698047 GRADEX, | NC. $ 4,495, 747.70 110. 2061%
3 351875662 CRIDER & CRIDER | NC. $ 4,611, 145.85 113. 0349%
4  35-1357381 O MARA, DAVE CONTRACTOR $ 4,869,537.55 119. 3689%
5 350918397 R ETH R LEY CONSTRUCTI ON $ 4,956, 300. 00 121. 4958%
| (1) 351917625 | (2) 35 1698047 | (3) 35-1875662
| M LESTONE CONTRACTORS, L.P. | GRADEX, |NC. | CRIDER & CRIDER | NC.
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e m et o e e ot m e et e m e o e e e e e e e e e e e e e eemeeoeaoo--
SECTI ON 0001  NEW ROAD CONSTRUCTI ON
I I I
0001 105-06845 LUMP|  65000. 00000 65000. 00|  100000. 00000 100000. 00|  136953. 11000 136953. 11
CONSTRUCTI ON ENG NEERI NG | | [
0002 105-07039 24.000 M | 1200. 00000 28800. 00| 2000. 00000 48000. 00| 1351. 79000 32442. 96
FIELD OFFI CE, B | [ [
0003 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
FAI LED MATERI AL | | [
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | [
0005 110-01001 LUWP|  180000. 00000 180000. 00|  220500. 00000 220500. 00|  162084. 19000 162084. 19
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUMP|  70000. 00000 70000. 00|  70000. 00000 70000. 00|  38606. 47000 38606. 47
CLEARI NG RI GHT OF WY | | |
0007 202-03783 2.000 EACH 165. 00000 330. 00| 62. 00000 124. 00| 115. 74000 231. 48
SIGN, PANEL, REMOVE | | |
0008 202-52710 173.000 n2 | 4.00000 692. 00| 13. 50000 2335. 50| 7.87000 1361. 51
S| DEWALK, CONCRETE, REMOVE | | |
0009 203-02000 42210.000 n8 | 8. 00000 337680. 00 11. 00000 464310. 00| 6. 89000 290826. 90
EXCAVATI ON,  COMMON | | |
0010 203-02010 1706.000 n8 | 33. 50000 57151. 00| 15. 00000 25590. 00| 39. 60000 67557. 60
EXCAVATI ON, ROCK | | |
0011 203-02070 57946.000 n8 | 5. 80000 336086. 80| 4. 15000 240475. 90| 4.79000 277561. 34
BORROW | [ [
0012 205-06931 890.000 My | 37. 80000 33642. 00| 20. 50000 18245. 00| 38. 28000 34069. 20
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0013 205- 06932 675.000 m | 20. 40000 13770. 00| 21. 00000 14175. 00| 11. 92000 8046. 00

TEMPORARY CHECK DAM STRAW BALES [



CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS,

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 171 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 013, 101. 55 ROUTE : COUNTY ROAD 1100S
CALL ORDER : 171 CONTRACT ID : R -27485-A COUNTI ES : SHELBY
LETTI NG DATE : 10/19/04 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35 1698047 | (3) 35-1875662
| M LESTONE CONTRACTCRS, L.P. | GRADEX, |NC. | CRI DER & CRIDER | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE Am(LMN| UNIT PRI CE AMOUNT
__________________________________________ e
0014 205-06937 6997.000 m | 5. 90000 41282. 30| 4. 64000 32466. 08| 4. 93000 34495. 21
TEMPORARY SI LT FENCE | | |
0015 207-07499 85170.000 n2 | 2. 45000 208666. 50| 2. 87000 244437. 90| 2. 65000 225700. 50
SUBGRADE TREATMENT, TYPE B | |
0016 211-07454 1901.000 n8 | 20. 00000 38020. 00| 20. 00000 38020. 00 22. 29000 42373.29
STRUCTURE BACKFI LL | | |
0017 301-07448 19630.000 My | 11. 25000 220837. 50| 11. 25000 220837. 50| 13. 83000 271482. 90
COVPACTED AGGREGATE, NO 53, BASE | | |
0018 303-07449 166.000 My | 40. 00000 6640. 00| 21. 00000 3486. 00| 14. 85000 2465. 10
COVPACTED AGGREGATE, NO 73 | |
0019 304-07489 22.000 My | 90. 00000 1980. 00| 250. 00000 5500. 00| 104. 17000 2291. 74
HVA PATCH NG TYPE A | | |
0020 401-06264 LUWP| 4500. 00000 4500. 00| 4600. 00000 4600. 00| 5209. 53000 5209. 53
PROFI LOGRAPH, HVA | [ [
0021 401-07321 4210.000 My | 48. 50000 204185. 00| 49. 00000 206290. 00| 56. 14000 236349. 40
QC/ QA HWVA, 2, 64, SURFACE, 9.5 nm | [ [
0022 401-07390 12275. 000 Ng | 40. 50000 497137. 50| 42.00000 515550. 00| 46. 88000 575452. 00
QC/ QA HVA, 2, 64, | NTERVEDI ATE, 19.0 mm | | [
0023 401-07407 10920.000 My | 40. 00000 436800. 00| 43.00000 469560. 00| 46. 31000 505705. 20
QC/ QA HVA, 2, 64, BASE, 25.0 nm | | [
0024 401-07430 8676.000 My | 44. 00000 381744. 00| 44. 00000 381744. 00| 50. 94000 441955, 44
QC/ QA HWVA, 5, 76, | NTERVEDI ATE, C25.0 nmj | |
0025 406- 05520 120.000 My | 140. 00000 16800. 00| 175. 00000 21000. 00| 162. 06000 19447. 20
ASPHALT FOR TACK COAT | | |
0026 601-94689 4.000 EACH 2435. 00000 9740. 00| 2115. 00000 8460. 00| 2373. 22000 9492. 88
GUARDRAI L END TREATMENT, CS | |
0027 601-99105 231.000 m | 47. 20000 10903. 20| 48. 60000 11226. 60| 54. 58000 12607. 98
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0028 603- 06040 390.000 m | 15. 80000 6162. 00| 16. 20000 6318. 00| 18. 22000 7105. 80
FENCE, FARM FIELD, 1190 nm | | |
0029 604-06070 155.000 n2 | 36. 00000 5580. 00| 46. 50000 7207. 50| 30. 70000 4758. 50
S| DEWALK, CONCRETE | |
0030 604-07902 15.000 n2 | 160. 00000 2400. 00| 110. 00000 1650. 00| 66. 98000 1004. 70
CURB RAVP, CONCRETE, H | [
0031 605-06120 10.000 m | 85. 00000 850. 00| 90. 00000 900. 00| 63. 02000 630. 20
CURB, CONCRETE | |
0032 605-06140 566.000 m | 43. 00000 24338. 00| 50. 00000 28300. 00| 34. 32000 19425. 12
CURB AND GUTTER CONCRETE | | |
0033 610-07486 364.000 My 80. 00000 29120. 00| 80. 00000 29120. 00| 92. 59000 33702. 76
HVA FOR APPROACHES, TYPE A [ [
0034 611-05330 416.000 n2 43. 00000 17888. 00| 52. 00000 21632. 00| 51. 07000 21245. 12
I I
I I

150 mMm



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 10/ 26/ 04
PAGE : 171 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 6, 013, 101.55 ROUTE : COUNTY ROAD 1100S
CALL CRDER : 171 CONTRACT ID : R -27485-A COUNTI ES : SHELBY
LETTI NG DATE : 10/19/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI CE :
| (1) 35-1917625 | (2) 35-1698047 | (3) 35-1875662
| M LESTONE CONTRACTCRS, L.P. | GRADEX, |NC | CRIDER & CRIDER, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ R e S e e
0035 611- 06497 14.000 EACH 160. 00000 2240. 00| 160. 00000 2240. 00| 179. 42000 2511. 88
MAI LBOX ASSEMBLY, SINGLE | | |
0036 615- 06490 150. 000 EACH 101. 50000 15225. 00| 103. 00000 15450. 00| 115. 74000 17361. 00
RI GHT OF WAY MARKER | |
0037 615- 06505 54.000 EACH 420. 00000 22680. 00| 428. 00000 23112. 00| 480. 39000 25941. 06
MONUMENT, B | | |
0038 615-06510 1.000 EACH 422. 00000 422. 00| 428. 00000 428. 00| 480. 39000 480. 39
MONUMENT, C | | |
0039 616- 02320 227.000 n2 | 3. 00000 681. 00| 3. 00000 681. 00| 2. 40000 544. 80
GEOTEXTI LES | | |
0040 616- 06405 160.000 My | 24. 00000 3840. 00| 24. 00000 3840. 00| 26. 40000 4224. 00
Rl PRAP, REVETMENT [ | |
0041 621-01004 1.000 EACH 305. 00000 305. 00| 310. 00000 310. 00| 1012. 96000 1012. 96
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0042 621- 06545 11.000 My | 375. 00000 4125. 00| 381. 00000 4191. 00| 613. 55000 6749. 05
FERTI LI ZER | | |
0043 621- 06553 2210.000 kg | 5. 00000 11050. 00| 5. 10000 11271. 00| 6. 45000 14254. 50
SEED M XTURE, R | | |
0044 621- 06565 53.000 My | 440. 00000 23320. 00| 448. 00000 23744. 00| 467. 66000 24785. 98
MULCHI NG MATERI AL | |
0045 621- 06567 216.000 kL | 2. 00000 432. 00| 2. 05000 442. 80| 2.88000 622. 08
WATER | | |
0046 621- 06574 11977.000 n2 | 3.20000 38326. 40| 3. 56000 42638. 12| 3. 64000 43596. 28
SODDI NG | | |
0047 703-51030 150.000 kg | 2. 50000 375. 00| 5. 00000 750. 00| 2. 87000 430. 50
REI NFORCI NG STEEL | |
0049 715-05019 173.000 m | 170. 00000 29410. 00| 200. 00000 34600. 00| 237. 46000 41080. 58
PI PE, TYPE 1, C RCULAR, 900 nm | | |
0050 715-05024 144,000 m | 185. 00000 26640. 00| 200. 00000 28800. 00| 247. 88000 35694. 72
PI PE, TYPE 2, C RCULAR 900 mm | | |
0051 715-05048 9211.000 m | 7. 30000 67240. 30| 9. 00000 82899. 00| 5. 04000 46423. 44
Pl PE, TYPE 4, O RCULAR 150 mm | | |
0052 715-05053 680.000 m | 33. 45000 22746. 00| 40. 00000 27200. 00| 36. 18000 24602. 40
Pl PE, UNDERDRAI N OUTLET, 150 nm | | |
0053 715-05123 52.000 m | 110. 00000 5720. 00| 140. 00000 7280. 00| 198. 31000 10312. 12
PIPE, TYPE 1, C RCULAR 600 nm | | |
0054 715-05149 37.000 m | 92. 00000 3404. 00| 80. 00000 2960. 00| 105. 58000 3906. 46
PIPE, TYPE 2, CIRCULAR 300 mm | | |
0055 715-05151 67.000 m | 110. 00000 7370. 00| 90. 00000 6030. 00| 116. 85000 7828. 95
I

PIPE, TYPE 2, C RCULAR 375 nm



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 171 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 013, 101. 55 ROUTE : COUNTY ROAD 1100S
CALL ORDER : 171 CONTRACT ID : R -27485-A COUNTI ES : SHELBY
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35 1698047 | (3) 35-1875662
| M LESTONE CONTRACTCRS, L.P. | GRADEX, |NC. | CRIDER & CRIDER | NC,
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0056 715-05154 372.000 m | 98. 00000 36456. 00| 140. 00000 52080. 00| 140. 64000 52318. 08
PI PE, TYPE 2, CIRCULAR 600 nm | | [
0057 715-05156 285.000 m | 110. 00000 31350. 00| 180. 00000 51300. 00| 181. 33000 51679. 05
PIPE, TYPE 2, GROULAR 750 nm | |
0058 715-05159 13.000 m | 320. 00000 4160. 00| 270. 00000 3510. 00| 299. 71000 3896. 23
PIPE, TYPE 2, CIRCULAR 1050 nm | [ [
0059 715-05161 355.000 m | 10. 00000 3550. 00| 300. 00000 106500. 00 385. 74000 136937. 70
PIPE, TYPE 2, CRCULAR 1200 mm [ | [
0060 715-05168 13.000 m | 52. 00000 676. 00| 90. 00000 1170. 00| 174. 27000 2265. 51
PIPE, TYPE 3, CIROULAR 300 mm | [ [
0061 715-05169 26.000 m | 58. 00000 1508. 00| 100. 00000 2600. 00| 189. 74000 4933. 24
PIPE, TYPE 3, CIRCULAR 375 nm [ [ |
0062 715-05173 15.000 m | 60. 00000 900. 00| 140. 00000 2100. 00| 231. 05000 3465. 75
PIPE, TYPE 3, CIRCULAR 600 nm | [ [
0063 715-05338 151.000 m | 245. 00000 36995. 00| 272. 00000 41072. 00| 512. 58000 77399. 58
PI PE, TYPE 2, DEFORVED, M N AREA 0.68 | |
e | | |
0064 715-44240 3.000 n8 | 500. 00000 1500. 00| 960. 00000 2880. 00| 681. 36000 2044. 08
CONCRETE, A, STRUCTURES | | |
0065 715- 46020 6.000 EACH 320. 00000 1920. 00| 660. 00000 3960. 00| 706. 73000 4240. 38
Pl PE END SECTION, 600 mm | [ [
0066 715-46030 1.000 EACH 410. 00000 410. 00| 880. 00000 880. 00| 1287. 57000 1287.57
PI PE END SECTION, 750 mm | |
0067 715-46040 3.000 EACH 540. 00000 1620. 00| 1150. 00000 3450. 00| 1022. 77000 3068. 31
Pl PE END SECTION, 900 mm | |
0068 718-06528 87.000 EACH 455. 00000 39585. 00| 600. 00000 52200. 00| 343. 14000 29853. 18
OUTLET PROTECTCR, 1 | | |
0069 718-52610 1799.000 n8 | 32.30000 58107. 70| 35. 00000 62965. 00| 26. 98000 48537. 02
AGGREGATE FOR UNDERDRAI NS | | |
0070 718-99153 17244.000 n2 | 1. 60000 27590. 40| 0. 85000 14657. 40| 3. 07000 52939. 08
GEOTEXTI LES FOR UNDERDRAI N | | |
0071 720- 45045 2.000 EACH 1450. 00000 2900. 00| 1350. 00000 2700. 00| 1132. 91000 2265. 82
INLET, J10 | | |
0072 720- 45055 5.000 EACH 1335. 00000 6675. 00| 1500. 00000 7500. 00| 1132. 91000 5664. 55
I NLET, MLO | | |
0073 720- 45270 1.000 EACH 825. 00000 825. 00| 995. 00000 995. 00| 548. 11000 548. 11
Pl PE CATCH BASIN, 450 nm | | |
0074 720-45275 4.000 EACH 940. 00000 3760. 00| 1100. 00000 4400. 00| 706. 73000 2826. 92
Pl PE CATCH BASI N, 600 nm | | [
0075 720- 45410 4.000 EACH 1970. 00000 7880. 00| 1750. 00000 7000. 00| 1438. 99000 5755. 96

MANHOLE, C4



LI NE, THERMOPLASTIC, SCLID, YELLOW

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 171 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 013, 101. 55 ROUTE : COUNTY ROAD 1100S
CALL ORDER : 171 CONTRACT ID : R -27485-A COUNTI ES : SHELBY
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35 1698047 | (3) 35-1875662
| M LESTONE CONTRACTCRS, L.P. | GRADEX, |NC. | CRIDER & CRIDER | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e o e e e e e e e e e e e e e e et e e e e e e e e e eemeemeeooo-
0076 720-92884 1.000 EACH 2620. 00000 2620. 00| 3175. 00000 3175. 00| 2568. 02000 2568. 02
MANHOLE, K4, MODI FI ED | | |
0077 720-94612 5.000 EACH 2500. 00000 12500. 00| 3710. 00000 18550. 00| 2683. 78000 13418. 90
MANHOLE, K4 | | |
0078 720- 95409 5.000 EACH 2225. 00000 11125. 00| 2750. 00000 13750. 00| 1792. 08000 8960. 40
MANHOLE, J4, MODI FI ED | | |
0079 720- 95422 1.000 EACH 2600. 00000 2600. 00| 3175. 00000 3175. 00| 1792. 08000 1792. 08
MANHOLE, J4 | |
0080 720-98174 2.000 EACH 1860. 00000 3720. 00| 1850. 00000 3700. 00| 1821. 01000 3642. 02
INLET, B15 | [ [
0081 720- 98555 2.000 EACH 1870. 00000 3740. 00| 1750. 00000 3500. 00| 1821. 01000 3642. 02
INLET, C15 | [ [
0082 721-43045 1.000 EACH 250. 00000 250.00|  20000. 00000 20000. 00| 4494. 56000 4494, 56
AUTOMATI C DRAI NAGE GATE, 1200 mm | | [
0083 801-04308 6.000 EACH 195. 00000 1170. 00| 195. 00000 1170. 00| 318. 33000 1909. 98
ROAD CLOSURE S| GN ASSEMBLY | | [
0084 801-06625 28.000 EACH 102. 00000 2856. 00| 103. 00000 2884. 00| 127. 32000 3564. 96
DETOUR ROUTE MARKER ASSEMBLY | [ [
0085 801- 06640 39.000 EACH 120. 00000 4680. 00| 118. 00000 4602. 00| 98. 38000 3836. 82
CONSTRUCTI ON SIGN, A | | |
0086 801-06775 LUMP| 8288. 18000 8288.18]  60000. 00000 60000. 00|  57883. 83000 57883. 83
MAI NTAI NI NG TRAFFI C | |
0087 801-07119 110.000 m | 28. 50000 3135. 00| 29. 00000 3190. 00| 71. 77000 7894. 70
BARRI CADE, I11-B | |
0088 802-05701 120.000 m | 32. 00000 3840. 00| 32. 50000 3900. 00| 39. 86000 4783. 20
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE | | |
0089 802- 76025 15.000 n2 | 205. 00000 3075. 00| 206. 00000 3090. 00| 230. 52000 3457. 80
SIGN, SHEET, ENCAPSULATED LENS W TH | [ [
LEGEND, 2.03 nm THI CKNESS | |
0090 802- 76030 3.000 n2 | 180. 00000 540. 00| 184. 00000 552. 00| 224. 26000 672.78
SIGN, SHEET, ENCLOSED LENS W TH LEGEND, | | |
2.54 mm TH CHNESS | | |
0091 808-06713 11961.000 m | 0. 30000 3588. 30| 0. 30000 3588. 30| 0. 31000 3707.91
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0092 808- 75240 1203.000 m | 0. 88000 1058. 64| 0. 90000 1082. 70| 1. 08000 1299. 24
LINE, THERMOPLASTI C, BROKEN, YELLOW | |
100nm | | |
0093 808- 75245 2406.000 m | 0. 88000 2117. 28] 0. 90000 2165. 40| 1. 08000 2598. 48
I I I
I I I

100mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 171 -6
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 6, 013, 101. 55 ROUTE : COUNTY RQOAD 1100S
CALL CRDER : 171 CONTRACT ID : R -27485-A COUNTI ES : SHELBY
LETTI NG DATE : 10/19/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35-1698047 | (3) 35-1875662
| M LESTONE CONTRACTORS, L.P. | GRADEX, |NC. | CRIDER & CRIDER, | NC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T T N T N TN T NS
0094 808- 75297 80.000 m | 10. 30000 824. 00| 10. 30000 824. 00| 14. 18000 1134. 40
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 nm | | |
0095 723-08342 23.000 m | 7175. 00000 165025. 00| 6000. 00000 138000. 00| 6650. 05000 152951. 15
STRUCTURE, PRECAST THREE S| DED, 10360 | | |
mm X 2440 nm | | |
SECTI ON TOTALS | $ 4,079, 400. 00| $ 4,495,747.70| $ 4,611,145.85
------------------------------------------ T T N T N TN T NS
CONTRACT TOTALS | $ 4,079, 400. 00| $ 4,495,747.70| $ 4,611, 145.85




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 171 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 013, 101. 55 ROUTE : COUNTY ROAD 1100S
CALL CRDER : 171 CONTRACT ID : R -27485-A COUNTI ES : SHELBY
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35 1357381 | (5) 35-0918397 |
| O MARA, DAVE CONTRACTCR | RETH RILEY CONSTRUCTION |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRCE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e o e o e e et e e et e e m e e e e e e e e e e e e e e e e emmeemeeoo-

SECTI ON 0001  NEW RQOAD CONSTRUCTI ON

[
0001 105-06845 LUW|  105220. 00000 105220. 00| 100000. 00000 100000. 00|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 24.000 M5 | 815. 00000 19560. 00| 2200. 00000 52800. 00|
FIELD OFFI CE, B | [ |
0003 106-03285 1.000 DAL | 1. 00000 1. 00 1. 00000 1. 00
FAI LED MATERI AL | | [
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | [
0005 110-01001 LUWP|  238000. 00000 238000. 00| 256068. 48000 256068. 48]
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUVP|  195000. 00000 195000. 00]  100000. 00000 100000. 00|
CLEARI NG RI GHT OF WY | | |
0007 202-03783 2.000 EACH 55. 00000 110. 00| 60. 00000 120. 00|
SIGN, PANEL, REMOVE | | |
0008 202-52710 173.000 n2 | 33. 00000 5709. 00| 10. 00000 1730. 00|
SI DEWALK, CONCRETE, REMOVE | | [
0009 203-02000 42210.000 n8 | 10. 50000 443205. 00| 13. 00000 548730. 00|
EXCAVATI ON, COMVON | [ [
0010 203-02010 1706.000 n8 | 24. 00000 40944. 00| 38. 00000 64828. 00|
EXCAVATI ON, ROCK | | |
0011 203-02070 57946.000 n8 | 9. 00000 521514. 00| 8. 50000 492541. 00|
BORROW | | [
0012 205-06931 890.000 My | 20. 00000 17800. 00| 35. 00000 31150. 00|
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0013 205- 06932 675.000 m | 22. 00000 14850. 00| 21. 00000 14175. 00|
TEMPORARY CHECK DAM STRAW BALES | | |
0014 205-06937 6997.000 m | 5. 00000 34985. 00| 4. 60000 32186. 20|
TEMPORARY SI LT FENCE [ | [
0015 207-07499 85170.000 n2 | 2..30000 195891. 00| 2. 40000 204408. 00|
SUBGRADE TREATMENT, TYPE B | | |
0016 211-07454 1901.000 n8 | 34. 00000 64634. 00| 20. 00000 38020. 00|
STRUCTURE BACKFI LL | | |
0017 301-07448 19630. 000 My | 11. 00000 215930. 00| 15. 00000 294450. 00|
COVPACTED AGGREGATE, NO 53, BASE | | |
0018 303-07449 166.000 My | 12. 00000 1992. 00| 35. 00000 5810. 00|
COMPACTED AGGREGATE, NO. 73 | | |
0019 304-07489 22.000 My | 180. 00000 3960. 00 200. 00000 4400. 00|
HVA PATCH NG TYPE A [ | [
0020 401-06264 LUMP| 4000. 00000 4000. 00| 4500. 00000 4500. 00|

PROFI LOGRAPH, HVA I | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 171 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 013, 101. 55 ROUTE : COUNTY ROAD 1100S
CALL ORDER : 171 CONTRACT ID : R -27485-A COUNTI ES : SHELBY
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35- 1357381 | (5) 35-0918397 [
| O MARA, DAVE CONTRACTCR | RIETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0021 401-07321 4210.000 My | 48. 50000 204185. 00 48. 00000 202080. 00|
QC/ QA HVA, 2, 64, SURFACE, 9.5 nm | | |
0022 401-07390 12275.000 My | 40. 50000 497137. 50| 41. 00000 503275. 00|
QC/ QA HWVA, 2, 64, |NTERVEDI ATE, 19.0 mm | [ [
0023 401-07407 10920.000 My | 40. 00000 436800. 00| 43. 00000 469560. 00|
QC/ QA HWVA, 2, 64, BASE, 25.0 nm | | |
0024 401-07430 8676.000 My | 44. 00000 381744. 00| 43.00000 373068. 00|
QC/ QA HWVA, 5, 76, | NTERVEDI ATE, C25.0 mmj | |
0025 406- 05520 120.000 My | 140. 00000 16800. 00 200. 00000 24000. 00|
ASPHALT FOR TACK COAT [ | |
0026 601-94689 4.000 EACH 2095. 00000 8380. 00| 2100. 00000 8400. 00|
GUARDRAI L END TREATMENT, ©S | | |
0027 601-99105 231.000 m | 55. 00000 12705. 00| 48. 00000 11088. 00|
GUARDRAI L, WBEAM 1.905 m SPACI NG | [ [
0028 603- 06040 390.000 m | 16. 00000 6240. 00| 16. 00000 6240. 00|
FENCE, FARM FIELD, 1190 nm | | |
0029 604-06070 155.000 n2 | 39. 00000 6045. 00| 45. 00000 6975. 00|
S| DEWALK, CONCRETE | | |
0030 604-07902 15.000 n2 | 255. 00000 3825. 00| 125. 00000 1875. 00|
CURB RAVP, CONCRETE, H | | |
0031 605-06120 10.000 m | 175. 00000 1750. 00| 95. 00000 950. 00|
CURB, QONCRETE | | |
0032 605-06140 566.000 m | 56. 00000 31696. 00| 45. 00000 25470. 00|
CURB AND GUTTER, CONCRETE | | [
0033 610-07486 364.000 My | 80. 00000 29120. 00| 75. 00000 27300. 00|
HVA FOR APPROACHES, TYPE A | | |
0034 611-05330 416.000 n2 | 44. 00000 18304. 00| 55. 00000 22880. 00|
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
150 mm | | [
0035 611-06497 14.000 EACH 155. 00000 2170. 00| 160. 00000 2240. 00|
MAI LBOX ASSEMBLY, SINGLE | | |
0036 615- 06490 150. 000 EACH 100. 00000 15000. 00| 100. 00000 15000. 00|
RIGHT OF WAY MARKER | | |
0037 615- 06505 54.000 EACH 420. 00000 22680. 00| 420. 00000 22680. 00|
MONUMENT, B | | |
0038 615-06510 1.000 EACH 415. 00000 415. 00| 420. 00000 420. 00|
MONUMENT, C | | |
0039 616-02320 227.000 n2 | 2. 75000 624. 25| 1. 70000 385. 90|
GEOTEXTI LES | | [
0040 616-06405 160.000 My | 24. 00000 3840. 00| 43. 00000 6880. 00|
|

RI PRAP, REVETMENT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 171 -9
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 6,013, 101.55 ROUTE : COUNTY ROAD 1100S
CALL ORDER : 171 CONTRACT ID : R -27485-A COUNTI ES : SHELBY
LETTI NG DATE : 10/19/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI CE :
| (4) 35-1357381 | (5) 35-0918397 |
| O MARA, DAVE CONTRACTCOR | RIETH RI LEY CONSTRUCTI ON |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R e S e e
0041 621-01004 1.000 EACH 800. 00000 800. 00| 310. 00000 310. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ |
SEEDI NG | | |
0042 621- 06545 11.000 My | 395. 00000 4345, 00| 380. 00000 4180. 00|
FERTI LI ZER | | |
0043 621- 06553 2210.000 kg | 5. 00000 11050. 00| 5. 00000 11050. 00|
SEED M XTURE, R [ [ |
0044 621- 06565 53.000 My | 450. 00000 23850. 00| 440. 00000 23320. 00|
MULCHI NG MATERI AL | | |
0045 621- 06567 216.000 kL | 2. 00000 432. 00| 2. 00000 432. 00|
WATER | | |
0046 621- 06574 11977.000 n2 | 3. 50000 41919. 50| 3. 00000 35931. 00|
SODDI NG | | |
0047 703-51030 150.000 kg | 4.00000 600. 00| 4. 00000 600. 00|
REI NFORClI NG STEEL | | |
0049 715-05019 173.000 m | 275. 00000 47575. 00| 150. 00000 25950. 00|
PI PE, TYPE 1, CIRCULAR, 900 nm | | |
0050 715-05024 144,000 m | 275. 00000 39600. 00| 210. 00000 30240. 00|
PI PE, TYPE 2, C RCULAR 900 nm | | |
0051 715-05048 9211.000 m | 7. 00000 64477. 00| 7. 20000 66319. 20|
Pl PE, TYPE 4, O RCULAR 150 mm | | |
0052 715-05053 680.000 m | 43. 00000 29240. 00| 44, 00000 29920. 00|
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0053 715-05123 52.000 m | 185. 00000 9620. 00| 160. 00000 8320. 00|
PIPE, TYPE 1, C RCULAR 600 mm | | |
0054 715-05149 37.000 m | 235. 00000 8695. 00| 130. 00000 4810. 00|
PI PE, TYPE 2, C RCULAR 300 mm | | |
0055 715-05151 67.000 m | 240. 00000 16080. 00| 150. 00000 10050. 00|
Pl PE, TYPE 2, C RCULAR 375 nm | | |
0056 715-05154 372.000 m | 175. 00000 65100. 00| 160. 00000 59520. 00|
Pl PE, TYPE 2, C RCULAR 600 nmm | | |
0057 715-05156 285.000 m | 155. 00000 44175. 00| 180. 00000 51300. 00|
PI PE, TYPE 2, C RCULAR 750 mm | | |
0058 715-05159 13.000 m | 375. 00000 4875. 00| 350. 00000 4550. 00|
PIPE, TYPE 2, CI RCULAR, 1050 nm | | |
0059 715-05161 355.000 m | 385. 00000 136675. 00| 360. 00000 127800. 00|
PIPE, TYPE 2, CIRCULAR, 1200 nm | | |
0060 715-05168 13.000 m | 255. 00000 3315. 00| 130. 00000 1690. 00|
PIPE, TYPE 3, G RCULAR 300 mm | | |
0061 715-05169 26.000 m | 255. 00000 6630. 00| 100. 00000 2600. 00|
PIPE, TYPE 3, CIRCULAR, 375 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 171 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 013, 101. 55 ROUTE : COUNTY ROAD 1100S
CALL ORDER : 171 CONTRACT ID : R -27485-A COUNTI ES : SHELBY
LETTI NG DATE : 10/19/04 10:00 AM DI STR CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35 1357381 | (5) 35-0918397 |
| O MARA, DAVE CONTRACTOR | RIETH RILEY CONSTRUCTION |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m et o e e et e e et e e e e e e e e e e e e e e e e e e e eemeemeeoo-
0062 715-05173 15.000 m | 175. 00000 2625. 00| 160. 00000 2400. 00|
PIPE, TYPE 3, G RCULAR 600 nm [ | |
0063 715-05338 151.000 m | 345. 00000 52095. 00| 300. 00000 45300. 00|
PIPE, TYPE 2, DEFORVED, M N AREA 0.68 | [ [
m I I I
0064 715-44240 3.000 n8 | 1225. 00000 3675. 00| 1000. 00000 3000. 00|
CONCRETE, A, STRUCTURES [ | [
0065 715-46020 6.000 EACH 475. 00000 2850. 00| 340. 00000 2040. 00|
Pl PE END SECTI ON, 600 rm | [ [
0066 715-46030 1.000 EACH 725. 00000 725. 00| 490. 00000 490. 00|
Pl PE END SECTION, 750 nm | | [
0067 715-46040 3.000 EACH 995. 00000 2985. 00| 570. 00000 1710. 00|
Pl PE END SECTI ON, 900 nm | | [
0068 718-06528 87.000 EACH 595. 00000 51765. 00| 520. 00000 45240. 00|
OUTLET PROTECTOR, 1 | | [
0069 718-52610 1799.000 nB8 | 24. 00000 43176. 00| 26. 00000 46774. 00|
AGGREGATE FOR UNDERDRAI NS | | |
0070 718-99153 17244.000 n2 | 1. 00000 17244. 00| 1. 00000 17244. 00|
GEOTEXTI LES FOR UNDERDRAI N [ [ [
0071 720-45045 2.000 EACH 1375. 00000 2750. 00| 1600. 00000 3200. 00|
I NLET, J10 [ [ [
0072 720-45055 5.000 EACH 1375. 00000 6875. 00| 1600. 00000 8000. 00|
I NLET, MLO | | |
0073 720-45270 1.000 EACH 975. 00000 975. 00| 970. 00000 970. 00|
Pl PE CATCH BASI N, 450 mm | | [
0074 720-45275 4.000 EACH 1075. 00000 4300. 00| 1100. 00000 4400. 00|
PI PE CATCH BASIN, 600 mm | | |
0075 720-45410 4.000 EACH 1575. 00000 6300. 00| 2200. 00000 8800. 00|
MANHOLE, C4 | | |
0076 720-92884 1.000 EACH 3400. 00000 3400. 00| 3800. 00000 3800. 00|
MANHOLE, K4, MODI FI ED | | [
0077 720-94612 5.000 EACH 3600. 00000 18000. 00| 4300. 00000 21500. 00|
MANHOLE, K4 | | |
0078 720- 95409 5.000 EACH 2275. 00000 11375. 00| 3300. 00000 16500. 00|
MANHOLE, J4, MODI Fl ED | | |
0079 720-95422 1.000 EACH 2275. 00000 2275. 00| 3600. 00000 3600. 00|
MANHOLE, J4 | | |
0080 720-98174 2.000 EACH 1875. 00000 3750. 00| 2000. 00000 4000. 00|
I NLET, B15 | [ [
0081 720- 98555 2.000 EACH 1875. 00000 3750. 00| 2000. 00000 4000. 00|

I NLET, CI5 | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 013, 101. 55 ROUTE : COUNTY ROAD 1100S
CALL ORDER : 171 CONTRACT 1D : R -27485-A COUNTI ES : SHELBY
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35- 1357381 | (5) 35-0918397 [
| O MARA, DAVE CONTRACTOR | RFETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e e et o e e et e e et e e e e e e e e et e e e e e e e e e e meemeemeeooo-
0082 721-43045 1.000 EACH 3900. 00000 3900. 00| 7000. 00000 7000. 00|
AUTOVATI C DRAI NAGE GATE, 1200 nm | | |
0083 801-04308 6.000 EACH 200. 00000 1200. 00| 190. 00000 1140. 00|
ROAD CLOSURE SI GN ASSEMBLY | [ [
0084 801-06625 28.000 EACH 100. 00000 2800. 00| 100. 00000 2800. 00|
DETOUR ROUTE MARKER ASSEMBLY | | [
0085 801-06640 39.000 EACH 120. 00000 4680. 00| 120. 00000 4680. 00|
CONSTRUCTI ON SIGN, A | | |
0086 801-06775 LUMP|  36561. 00000 36561.00]  20000. 00000 20000. 00|
MAI NTAI NI NG TRAFFI C | | |
0087 801-07119 110.000 m | 30. 00000 3300. 00| 29. 00000 3190. 00|
BARRI CADE, I11-B | | [
0088 802-05701 120.000 m | 32. 00000 3840. 00| 32. 00000 3840. 00|
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0089 802- 76025 15.000 n2 | 200. 00000 3000. 00| 200. 00000 3000. 00|
|

SI G\, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 2.03 nm TH CKNESS | | |
|

0090 802-76030 3.000 2 | 180. 00000 540. 00 180. 00000 540. 00|
SIGN, SHEET, ENCLOSED LENS W TH LEGEND, | | |
2.54 mm THI CHNESS | | [

0091 808-06713 11961.000 m | 0. 30000 3588. 30| 0. 30000 3588. 30|
LINE, PAINT, SOLID, WH TE, 100 nm | | |

0092 808- 75240 1203.000 m | 1. 00000 1203. 00| 0. 88000 1058. 64|
LINE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mm | | [

0093 808- 75245 2406.000 m | 1. 00000 2406. 00| 0. 88000 2117. 28|
LINE, THERMOPLASTIC, SOLID, YELLOW [ | |
100mm | | |

0094 808- 75297 80.000 m | 10. 00000 800. 00| 10. 00000 800. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 mm | | |
0095 723-08342 23.000 m | 7783. 00000 179009. 00| 8000. 00000 184000. 00|
STRUCTURE, PRECAST THREE SI DED, 10360 | | |
mm X 2440 nm | | |
SECTI ON TOTALS | $ 4,869, 537. 55| $ 4,956, 300. 00|

CONTRACT TOTALS | $ 4,869, 537. 55| $ 4,956, 300. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 175 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 154, 206. 46 ROUTE :
CALL ORDER : 175 CONTRACT 1D : R -27494-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 10/19/04 10:00 AM DI STRI CT . CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 11/15/05 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : NCPDO09
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LON BI D
1 351875662 CRIDER & CRIDER, | NC $ 2,556,311.11 100. 0000%
2 351698047 GRADEX, | NC. $ 2,572, 200.62 100. 6215%
3 35-1151771 CALUVET ASPHALT PAVING CO. | NC. $ 2,655,345, 73 103. 8741%
4  35-0918397 R ETH R LEY CONSTRUCTI ON $ 2,707, 950.00 105. 9319%
5  35-1139301 E & B PAVING |NC. $ 2,726,500.00 106. 6575%
6 351917625 M LESTONE CONTRACTCRS, L. P. $ 2,815,342, 12 110. 1330%
| (1) 35-1875662 | (2) 351698047 | (3) 35-1151771
| CRIDER & CRIDER | NC. | GRADEX, | NC. | CALUVET ASPHALT PAVING CO |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ S
SECTI ON 0001  NEW ROAD CONSTRUCTI ON
[ | |
0001 105- 06845 LUMP|  25000. 00000 25000. 00]  35000. 00000 35000. 00]  20000. 00000 20000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07039 12.000 MOS | 1000. 00000 12000. 00| 2000. 00000 24000. 00| 1800. 00000 21600. 00
FI ELD OFFICE, B | | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL [ [ [
0004 106- 03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | | [
0005 110- 01001 LUMP|  125000. 00000 125000. 00| 128600. 00000 128600. 00| 139000. 00000 139000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0006 201-52370 LUMP|  50000. 00000 50000. 00]  45000. 00000 45000.00]  52000. 00000 52000. 00
CLEARI NG R GHT OF WAY | | [
0007 203-02000 16599. 000 CYS | 16. 75000 278033. 25| 10. 00000 165990. 00| 6. 00000 99594. 00
EXCAVATI ON,  COMVON | |
0008 203- 02070 96143.000 CYS | 4. 00000 384572. 00| 4. 20000 403800. 60| 4. 40000 423029. 20
BORROW | | [
0009 205- 06931 40.000 TON | 30. 00000 1200. 00| 26. 00000 1040. 00| 19. 00000 760. 00
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0010 205- 06936 1650. 000 TON | 17. 50000 28875. 00| 22. 00000 36300. 00| 19. 00000 31350. 00
TEMPORARY SEDI MENT TRAP | | |
0011 205-06937 910.000 LFT | 1. 40000 1274. 00| 1. 65000 1501. 50| 1. 60000 1456. 00
TEMPORARY SI LT FENCE | |
0012 207-07500 6886. 000 SYS | 1. 50000 10329. 00| 5. 69000 39181. 34| 4.10000 28232. 60
SUBGRADE TREATMENT, TYPE C | | |
0013 211-07454 1371.000 CYS | 20. 00000 27420. 00| 17. 30000 23718. 30| 26. 00000 35646. 00

STRUCTURE BACKFI LL
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ENG NEER S ESTIMATE: $ 3, 154, 206. 46 ROUTE :
CALL ORDER : 175 CONTRACT ID : R -27494-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35- 1875662 | (2) 35 1698047 | (3) 35-1151771
| CRIDER & CRIDER | NC. | GRADEX, | NC. | CALUVET ASPHALT PAVING CO. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e m o e e et e e et e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0014 213-08058 402.000 CYS | 60. 00000 24120. 00| 55. 00000 22110. 00| 70. 00000 28140. 00
FLOMBLE BACKFI LL | | |
0015 301-07448 8895.000 TON | 12. 00000 106740. 00| 12. 00000 106740. 00| 12. 00000 106740. 00
COVPACTED AGGREGATE, NO 53, BASE | | |
0016 306-08034 434.000 SYS | 10. 00000 4340. 00| 10. 30000 4470. 20| 4.00000 1736. 00
MLLING ASPHALT, 1 1/2 IN | | [
0017 401-06264 LUMP| 2200. 00000 2200. 00| 2265. 00000 2265. 00| 3000. 00000 3000. 00
PROFI LOGRAPH, HMA | | |
0018 401-07332 972.000 TON | 37. 75000 36693. 00| 38. 00000 36936. 00 47.00000 45684. 00
QC/ QA HWVA, 1, 76, SURFACE, 9.5 nm | | |
0019 401-07334 1359. 000 TON | 44. 00000 59796. 00| 44. 30000 60203. 70| 47. 00000 63873. 00
QC/ QA HMA, 3, 76, SURFACE, 9.5 nm | | |
0020 401-07403 2257.000 TON | 31. 00000 69967. 00| 31. 00000 69967. 00| 37. 00000 83509. 00
QC/ QA HWVA, 3, 76, | NTERVEDI ATE, 19.0 nm | | |
0021 401-07416 2914.000 TON | 30. 00000 87420. 00| 31. 25000 91062. 50| 37. 00000 107818. 00
QC/ QA HWA, 1, 76, BASE, 25.0 nm | | |
0022 401-07424 6998.000 TON | 29. 00000 202942. 00| 29. 00000 202942. 00| 32. 00000 223936. 00
QC/ QA HWVA, 3, 64, BASE, 19.0 mm | | [
0023 401-07429 2575.000 TON | 34. 00000 87550. 00| 34. 00000 87550. 00| 39. 00000 100425. 00
QC/ QA HVA, 5, 76, | NTERVEDI ATE, C19 mm | [ [
0024 405- 05517 17.000 TON | 290. 00000 4930. 00| 295. 00000 5015. 00| 200. 00000 3400. 00
ASPHALT FOR PRI ME COAT | | [
0025 406- 05520 19.000 TON | 190. 00000 3610. 00| 195. 00000 3705. 00| 100. 00000 1900. 00
ASPHALT FOR TACK COAT | | |
0026 601-05999 1.000 EACH 40. 00000 40. 00| 41. 00000 41. 00| 50. 00000 50. 00
CURVED TERM NAL END | | |
0027 601-06854 2.000 EACH 2450. 00000 4900. 00| 2472. 00000 4944. 00| 2400. 00000 4800. 00
GUARDRAI L, WBEAM NESTED | [ |
0028 601-94689 3.000 EACH 2150. 00000 6450. 00| 2200. 00000 6600. 00| 2600. 00000 7800. 00
GUARDRAI L END TREATMENT, CS | | |
0029 601-99105 1206. 000 LFT | 14. 50000 17487. 00| 15. 00000 18090. 00| 15. 00000 18090. 00
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0030 603-06040 10503.000 LFT | 4. 20000 44112. 60| 4.27000 44847. 81| 3. 80000 39911. 40
FENCE, FARM FIELD, 47 IN. | | |
0031 610-07486 302.000 TON | 45. 00000 13590. 00| 45. 30000 13680. 60| 45. 00000 13590. 00
HVA FOR APPROACHES, TYPE A | | |
0032 615- 06505 3.000 EACH 480. 00000 1440. 00| 490. 00000 1470. 00| 575. 00000 1725. 00
MONUMENT, B | | |
0033 615-06510 1.000 EACH 450. 00000 450. 00| 450. 00000 450. 00| 475. 00000 475. 00
MONUMENT, C | [ [
0034 616-02320 1384.000 SYS | 2. 00000 2768. 00| 2. 00000 2768. 00| 1. 75000 2422. 00

GEOTEXTI LES | [
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 154, 206. 46 ROUTE
CALL ORDER : 175 CONTRACT ID : R -27494-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 10/19/04 10:00 AM DI STRI CT . CRAWFORDSVI LLE Di STRI CT
SET- ASI DE :
| (1) 35- 1875662 | (2) 35 1698047 | (3) 35-1151771
| CRIDER & CRIDER | NC. | GRADEX, | NC. | CALUVET ASPHALT PAVING CO |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ S
0035 616- 06405 1055. 000 TON | 25. 00000 26375. 00| 22. 00000 23210. 00| 20. 00000 21100. 00
R PRAP, REVETMVENT | | |
0036 621-01004 4.000 EACH 700. 00000 2800. 00| 260. 00000 1040. 00| 250. 00000 1000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0037 621-06545 6.000 TON | 520. 00000 3120. 00| 345. 00000 2070. 00| 335. 00000 2010. 00
FERTI LI ZER | | [
0038 621- 06548 38.000 LBS | 29. 00000 1102. 00| 26. 00000 988. 00| 25. 00000 950. 00
SEED M XTURE, CV | | |
0039 621- 06554 2265.000 LBS | 3. 00000 6795. 00| 2. 50000 5662. 50| 2.42000 5481. 30
SEED M XTURE, U | | |
0040 621- 06557 1220.000 LBS | 3. 00000 3660. 00| 1. 75000 2135. 00| 1. 70000 2074. 00
SEED M XTURE, T | | |
0041 621- 06565 30.000 TON | 400. 00000 12000. 00| 402. 00000 12060. 00| 390. 00000 11700. 00
MULCHI NG MATERI AL | |
0042 621-06567 7.000 MG | 56. 00000 392. 00| 2. 00000 14. 00| 2.00000 14. 00
WATER | |
0043 621-06574 1819. 000 SYS | 3.00000 5457. 00 3. 78000 6875. 82| 2. 51000 4565. 69
SODDI NG | |
0044 714-01366 326.000 LFT | 450. 00000 146700. 00 475. 00000 154850. 00| 520. 00000 169520. 00

I
I
|
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 10 FT. X 4 FT. [ | |
0045 714-06172 117.000 LFT | 700. 00000 81900. 00| 925. 00000 108225. 00| 1050. 00000 122850. 00
CULVERT, PRECAST BOX, REI NFORCED | |

I

I

|

I

CONCRETE, 14 FT. X 4 FT. |

I
|
0046 714-06660 103.000 SYS | 600. 00000 61800. 00 375. 00000 38625. 00| 593. 52000 61132. 56
W NGWALL | |
0047 714-26702 125.000 LFT | 500. 00000 62500. 00 250. 00000 31250. 00| 300. 00000 37500. 00
CULVERT, PRECAST BOX, REI NFORCED | |
CONCRETE, 6 FT. X 3 FT. | [
0048 715-04830 6.000 EACH 9500. 00000 57000. 00| 7510. 00000 45060. 00|  13000. 00000 78000. 00
GRATED BOX END SECTI ON | | [
0049 715-05048 10660. 000 LFT | 2..30000 24518. 00| 2.90000 30914. 00| 2..30000 24518. 00
PIPE, TYPE 4, CROULAR 6 IN | | [
0050 715-05053 1627.000 LFT | 10. 00000 16270. 00| 10. 00000 16270. 00| 10. 00000 16270. 00
Pl PE, UNDERDRAI N OUTLET, 6 IN. | | [
0051 715-05128 172.000 LFT | 76. 00000 13072. 00| 98. 00000 16856. 00| 82. 00000 14104. 00
PIPE, TYPE 1, CIRCULAR 48 IN. | |
0052 715-06004 2.000 EACH 1000. 00000 2000. 00| 1100. 00000 2200. 00| 1000. 00000 2000. 00
CONCRETE ANCHOR, 48 I N, | | |
0053 718-06529 14.000 EACH 500. 00000 7000. 00| 250. 00000 3500. 00| 540. 00000 7560. 00

OUTLET PROTECTOR, 2 | | |
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ENG NEER S ESTI MATE: $ 3, 154, 206. 46 ROUTE
CALL ORDER : 175 CONTRACT ID : R -27494-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35 1875662 | (2) 35-1698047 | (3) 35-1151771
| ORIDER & CRIDER |NC. | GRADEX, | NC. | CALUMET ASPHALT PAVING CQ |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m o e e e e e e et e e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0054 718-06532 3280.000 LFT | 1. 00000 3280. 00| 1. 00000 3280. 00| 0. 90000 2952. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0055 718-52610 961.000 CYS | 30. 00000 28830. 00| 27. 00000 25947. 00| 28. 30000 27196. 30
AGGREGATE FOR UNDERDRAI NS | |
0056 718-99153 7900. 000 SYS | 1. 20000 9480. 00| 1. 00000 7900. 00| 1. 30000 10270. 00
GEOTEXTI LES FOR UNDERDRAI N | | |
0057 723-07069 120.000 LFT | 1850. 00000 222000. 00| 2290. 00000 274800. 00| 2404. 27000 288512. 40
STRUCTURE, PRECAST THREE SIDED, 192 IN. | | |
X 108 IN, | | |
0058 801-04308 7.000 EACH 250. 00000 1750. 00 103. 00000 721. 00| 100. 00000 700. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0059 801-06625 16.000 EACH| 67. 00000 1072. 00| 72. 00000 1152. 00| 70. 00000 1120. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0060 801-06640 23.000 EACH 100. 00000 2300. 00| 72. 00000 1656. 00| 70. 00000 1610. 00
CONSTRUCTI ON SIGN, A | | |
0061 801-06775 LUMP|  10000. 00000 10000. 00|  43600. 00000 43600. 00| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C | | |
0062 801-07118 228.000 LFT | 7.50000 1710. 00| 6. 00000 1368. 00| 5. 80000 1322. 40
BARRI CADE, |11 -A | |
0063 801-07119 48.000 LFT | 9. 00000 432. 00| 6. 00000 288. 00| 5. 80000 278. 40
BARRI CADE, |11-B | |
0064 802-05701 96.000 LFT | 10. 50000 1008. 00| 10. 50000 1008. 00| 17. 94000 1722. 24
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0065 802- 76025 12.000 SFT | 19. 00000 228. 00| 18. 50000 222. 00| 26. 28000 315. 36
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | |
0066 802- 76035 54.000 SFT | 16. 00000 864. 00| 16. 00000 864. 00| 26. 06000 1407. 24
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.100 IN. TH CKNESS | |
0067 805-01844 248.000 LFT | 15. 00000 3720. 00| 28. 00000 6944. 00| 26. 07000 6465. 36
CONDUI T, STEEL, GALVANIZED, 2 IN, | |
UNDERGROUND | | |
0068 808-06703 407.000 LFT | 0. 50000 203. 50| 0. 52000 211. 64| 0. 50000 203. 50
LINE, THERMOPLASTIC, SOLID, WH TE, 4 IN.| | |
0069 808-06713 11002. 000 LFT | 0. 13000 1430. 26| 0. 14000 1540. 28| 0. 14000 1540. 28
LINE, PAINT, SOLID, WHITE, 4 IN | | |
0070 808- 75240 799.000 LFT | 0. 50000 399. 50| 0. 52000 415. 48| 0. 50000 399. 50
LINE, THERMOPLASTIC, BROKEN, YELLOW 4 | |
IN. |
0071 808- 75245 1170.000 LFT 608. 40| 0. 50000 585. 00
I
I

I I
| 0. 50000 585. 00| 0. 52000
LI NE, THERVOPLASTIC, SOLID, YELLOW 4 | |
I'N. | |



| NDI ANA DEPARTMENT COF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 10/ 26/ 04
PAGE : 175 -5

ENG NEER S ESTI MATE: $ 3, 154, 206. 46 ROUTE :
CALL ORDER : 175 CONTRACT 1D : R -27494-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 10/19/04 10:00 AM DI STRI CT : CRAWFORDSVI LLE Di STRI CT
SET- ASI DE :
| (1) 35- 1875662 | (2) 35-1698047 | (3) 35-1151771
| CRIDER & CRIDER | NC. | GRADEX, | NC. | CALUVET ASPHALT PAVING QO |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S
0072 808- 75297 145.000 LFT | 3. 00000 435. 00| 3.09000 448. 05| 3. 00000 435. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | |
0073 808- 75320 2.000 EACH 80. 00000 160. 00| 82. 00000 164. 00| 80. 00000 160. 00
PAVEMVENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0074 808- 75325 2.000 EACH 115. 00000 230. 00| 103. 00000 206. 00| 100. 00000 200. 00
PAVEMVENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | I |
0075 808- 75998 97.000 EACH 25. 00000 2425. 00| 29. 00000 2813. 00| 50. 00000 4850. 00
SNOAPLOWABLE RAlI SED PAVEMENT MARKER | [
0076 808-92027 3280.000 LFT | 1. 00000 3280. 00| 1. 05000 3444. 00| 1. 00000 3280. 00
LINE, THERMOPLASTIC, SOLID, YELLOW 8 | | [
IN I I I
0077 808-99176 259.000 LFT | 3. 00000 777.00| 3.10000 802. 90| 3. 00000 777.00
LI NE, THERMOPLASTIC, SOLID, YELLOW 24 | | |
I'N. | I |
SECTI ON TOTALS | $ 2,556, 311. 11| $ 2,572, 200.62 $ 2,655,345.73
------------------------------------------ T
CONTRACT TOTALS | $ 2,556, 311. 11| $ 2,572, 200.62 $ 2,655,345. 73




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 175 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 154, 206. 46 ROUTE
CALL ORDER : 175 CONTRACT ID : R -27494-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35 0918397 | (5) 35-1139301 | (6) 35-1917625
| RIETH RILEY CONSTRUCTION | E & B PAVING | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRCE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e o e e e o e e e e et e e o e e e e e e e e e e e e e e e e e e eemeemeeooo-

SECTI ON 0001  NEW RQOAD CONSTRUCTI ON

0001 105- 06845 LUMP|  30000. 00000 30000.00|  27650. 00000 27650.00|  30000. 00000 30000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 12.000 MOS | 2500. 00000 30000. 00 2550. 00000 30600. 00 2000. 00000 24000. 00
FIELD OFFI CE, B | | |
0003 106- 03285 1. 000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUVP|  120000. 75000 120000. 75|  130440. 00000 130440.00]  92920. 00000 92920. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUMP|  90000. 00000 90000. 00|  38500. 00000 38500.00]  70000. 00000 70000. 00
CLEARI NG RI GHT OF WY | |
0007 203-02000 16599. 000 CYS | 8. 00000 132792. 00| 4. 75000 78845, 25| 16. 00000 265584. 00
EXCAVATI ON,  COMMON | | |
0008 203-02070 96143.000 CYS | 4. 75000 456679. 25| 5. 25000 504750. 75| 4.30000 413414. 90
BORROW I I I
0009 205-06931 40.000 TON | 25. 00000 1000. 00| 41. 90000 1676. 00| 153. 24000 6129. 60
TEMPCRARY CHECK DAM REVETMENT Rl PRAP | |
0010 205- 06936 1650.000 TON | 20. 00000 33000. 00| 25. 00000 41250. 00| 37. 97000 62650. 50
TEMPORARY SEDI MENT TRAP | [ [
0011 205-06937 910.000 LFT | 1. 70000 1547. 00| 1. 40000 1274. 00| 3.38000 3075. 80
TEMPORARY SI LT FENCE | | [
0012 207-07500 6886. 000 SYS | 4. 25000 29265. 50| 5. 30000 36495. 80| 7.04000 48477. 44
SUBGRADE TREATMENT, TYPE C | | [
0013 211-07454 1371.000 CYS | 26. 00000 35646. 00| 30. 00000 41130. 00| 12. 22000 16753. 62
STRUCTURE BACKFI LL | | |
0014 213-08058 402.000 CYS | 62. 00000 24924. 00| 130. 00000 52260. 00| 88. 33000 35508. 66
FLOMBLE BACKFI LL | | |
0015 301-07448 8895.000 TON | 12. 25000 108963. 75| 12. 70000 112966. 50)| 12. 50000 111187. 50
COVPACTED AGGREGATE, NO 53, BASE | | |
0016 306-08034 434.000 SYS | 5. 00000 2170. 00| 8. 00000 3472. 00| 12. 15000 5273. 10
MLLING ASPHALT, 1 1/2 IN. | | |
0017 401-06264 LUMP| 4500. 00000 4500. 00| 1750. 00000 1750. 00| 1268. 96000 1268. 96
PROFI LOGRAPH, HVA | | |
0018 401-07332 972.000 TON | 42. 00000 40824. 00| 42. 50000 41310. 00| 42. 00000 40824. 00
QA HVA 1, 76, SURFACE, 9.5 mm | | |
0019 401-07334 1359.000 TON | 50. 00000 67950. 00| 45. 50000 61834. 50 45. 00000 61155. 00
QA HVA, 3, 76, SURFACE, 9.5 mm | | |
0020 401-07403 2257.000 TON | 35. 50000 80123. 50| 31. 00000 69967. 00| 37. 00000 83509. 00

QC/ QA HMVA, 3, 76, | NTERVEDI ATE, 19.0 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

DATE :
PAGE :

10/ 26/ 04
175 -7

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 3, 154, 206. 46 ROUTE :
CALL ORDER : 175 CONTRACT ID : R -27494-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 350918397 | (5) 35 1139301 | (6) 35-1917625
| RIETH RILEY CONSTRUCTION  |E & B PAVING | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e e o e e e e e et e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0021 401-07416 2914.000 TON | 35. 50000 103447. 00| 32. 00000 93248. 00| 33. 00000 96162. 00
QC/ QA HWVA, 1, 76, BASE, 25.0 nm | |
0022 401-07424 6998.000 TON | 31. 00000 216938. 00| 31. 00000 216938. 00| 32. 00000 223936. 00
QC/ QA HMVA, 3, 64, BASE, 19.0 nm | |
0023 401-07429 2575.000 TON | 37. 00000 95275. 00| 32. 00000 82400. 00| 35. 00000 90125. 00
QC/ QA HVA, 5, 76, | NTERVEDI ATE, C19 nm | |
0024 405- 05517 17.000 TON | 370. 00000 6290. 00| 1. 00000 17. 00| 665. 00000 11305. 00
ASPHALT FOR PRI ME COAT | |
0025 406- 05520 19.000 TON | 165. 00000 3135. 00| 200. 00000 3800. 00 188. 00000 3572. 00
ASPHALT FOR TACK COAT | | |
0026 601-05999 1.000 EACH 51. 00000 51. 00| 50. 00000 50. 00| 57. 00000 57.00
CURVED TERM NAL END | | |
0027 601-06854 2.000 EACH 2500. 00000 5000. 00| 2400. 00000 4800. 00| 2448. 00000 4896. 00
GUARDRAI L, WBEAM NESTED | | |
0028 601-94689 3.000 EACH 2650. 00000 7950. 00| 2600. 00000 7800. 00| 2157. 30000 6471. 90
GUARDRAI L END TREATMENT, OS | | [
0029 601-99105 1206. 000 LFT | 15. 50000 18693. 00| 15. 00000 18090. 00| 14. 79000 17836. 74
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | [
0030 603-06040 10503.000 LFT | 4. 00000 42012. 00| 3. 80000 39911. 40| 4. 23000 44427. 69
FENCE, FARM FIELD, 47 IN | | [
0031 610-07486 302.000 TON | 70. 00000 21140. 00| 60. 00000 18120. 00| 55. 00000 16610. 00
HVA FOR APPROACHES, TYPE A | | |
0032 615- 06505 3.000 EACH 600. 00000 1800. 00| 575. 00000 1725. 00| 484. 50000 1453. 50
MONUMENT, B | | |
0033 615-06510 1.000 EACH 500. 00000 500. 00| 475. 00000 475. 00| 448. 80000 448. 80
MONUMENT, C | | |
0034 616-02320 1384.000 SYS | 1. 75000 2422. 00 2.00000 2768. 00| 2. 67000 3695. 28
GEOTEXTI LES | | |
0035 616-06405 1055. 000 TON | 21. 00000 22155. 00| 22. 50000 23737. 50| 30. 64000 32325. 20
Rl PRAP, REVETMENT | | |
0036 621-01004 4.000 EACH 260. 00000 1040. 00| 675. 00000 2700. 00| 255. 00000 1020. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0037 621-06545 6.000 TON | 350. 00000 2100. 00| 510. 00000 3060. 00| 341. 70000 2050. 20
FERTI LI ZER | | |
0038 621-06548 38.000 LBS | 26. 00000 988. 00| 28. 45000 1081. 10| 25. 50000 969. 00
SEED M XTURE, CV | | |
0039 621- 06554 2265.000 LBS | 2. 55000 5775. 75| 2.90000 6568. 50| 2. 47000 5594. 55
SEED M XTURE, U | | |
0040 621-06557 1220.000 LBS | 1. 75000 2135. 00| 2. 85000 3477. 00| 1. 73000 2110. 60

SEED M XTURE, T |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 175 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 154, 206. 46 ROUTE
CALL ORDER : 175 CONTRACT ID : R -27494-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-0918397 | (5) 35-1139301 | (6) 35-1917625
| RIETH RILEY CONSTRUCTION  |E & B PAVING | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CCDE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m e e et o e e e et e e et e e m e e e e e et e e e e e e e e e meemeemeeooo-
0041 621-06565 30.000 TON | 410. 00000 12300. 00| 390. 00000 11700. 00| 397. 80000 11934. 00
MULCH NG MATERI AL | | |
0042 621-06567 7.000 MG | 2.00000 14. 00| 55. 00000 385. 00| 5. 30000 37.10
VATER | | |
0043 621-06574 1819.000 SYS | 2. 55000 4638. 45| 3. 65000 6639. 35| 2. 55000 4638. 45
SODDI NG | | |
0044 714-01366 326.000 LFT | 500. 00000 163000. 00| 550. 00000 179300. 00| 550. 00000 179300. 00

CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 10 FT. X 4 FT. | | [
0045 714-06172 117.000 LFT | 925. 00000 108225. 00| 945. 00000 110565. 00| 960. 00000 112320. 00
CULVERT, PRECAST BOX, REI NFORCED | |
CONCRETE, 14 FT. X 4 FT. | | |

0046 714-06660 103.000 SYS | 360. 00000 37080. 00| 380. 00000 39140. 00| 605. 00000 62315. 00
W NGWALL [ |
0047 714-26702 125.000 LFT | 280. 00000 35000. 00 345. 00000 43125. 00| 330. 00000 41250.00

|
CULVERT, PRECAST BOX, REl NFORCED | | I
CONCRETE, 6 FT. X 3 FT. | | |
I
|

0048 715- 04830 6.000 EACH  20000. 00000 120000. 00|  12500. 00000 75000. 00| 9500. 00000 57000. 00
GRATED BOX END SECTI ON | |

0049 715-05048 10660. 000 LFT | 2.20000 23452. 00| 1. 75000 18655. 00| 2. 14000 22812. 40
PIPE, TYPE 4, CIRCULAR 6 IN | |

0050 715-05053 1627.000 LFT | 10. 50000 17083. 50| 8. 00000 13016. 00| 10. 20000 16595. 40
Pl PE, UNDERDRAI N OUTLET, 6 IN. | | |

0051 715-05128 172.000 LFT | 130. 00000 22360. 00| 88. 00000 15136. 00| 119. 57000 20566. 04
PIPE, TYPE 1, CIRCULAR 48 IN. | |

0052 715-06004 2.000 EACH 400. 00000 800. 00| 1500. 00000 3000. 00| 2541. 14000 5082. 28
CONCRETE ANCHOR, 48 IN. | | |

0053 718-06529 14.000 EACH 565. 00000 7910. 00| 510. 00000 7140. 00| 550. 80000 7711. 20
QUTLET PROTECTCR, 2 [ |

0054 718-06532 3280.000 LFT | 1. 00000 3280. 00| 0. 90000 2952. 00| 1. 02000 3345. 60
VI DEO | NSPECTI ON FOR UNDERDRAI NS | [ [

0055 718-52610 961.000 CYS | 30. 00000 28830. 00| 28. 00000 26908. 00| 28. 87000 27744.07
AGGREGATE FOR UNDERDRAI NS | [ [

0056 718-99153 7900.000 SYS | 1. 35000 10665. 00| 0. 80000 6320. 00| 1. 33000 10507. 00
GEOTEXTI LES FOR UNDERDRAI N | | |

0057 723-07069 120.000 LFT | 1900. 00000 228000. 00| 2685. 92000 322310. 40| 2100. 00000 252000. 00
STRUCTURE, PRECAST THREE SIDED, 192 IN. | | |
X 108 IN. [ [ |

0058 801-04308 7.000 EACH 255. 00000 1785. 00| 100. 00000 700. 00| 337. 62000 2363. 34
ROAD CLOSURE Sl GN ASSEMBLY | |

0059 801- 06625 16.000 EACH 68. 00000 1088. 00| 70. 00000 1120. 00| 66. 30000 1060. 80

DETOUR ROUTE MARKER ASSEMBLY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
zz PACGE : 175 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 154, 206. 46 ROUTE :
CALL ORDER : 175 CONTRACT ID: R -27494-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 10/19/04 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRICT
SET- ASI DE :
| (4) 35-0918397 | (5) 35-1139301 | (6) 35-1917625
| RFETH RI LEY CONSTRUCTI ON |E & B PAVING | NC | M LESTONE CONTRACTORS, L. P.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o o o e e et e e e e oo eieaaoooo-
0060 801-06640 23.000 EACH 100. 00000 2300. 00| 70. 00000 1610. 00| 114. 24000 2627.52
CONSTRUCTI ON SI GN, A | | |
0061 801-06775 LUWP| 8602. 65000 8602. 65| 12836. 67000 12836. 67| 12000. 00000 12000. 00
MAI NTAI NI NG TRAFFI C | |
0062 801-07118 228.000 LFT | 7. 25000 1653. 00| 5. 80000 1322. 40| 17. 34000 3953. 52
BARRI CADE, 111-A | | |
0063 801-07119 48.000 LFT | 9. 20000 441. 60| 5. 80000 278. 40| 22. 44000 1077.12
BARRI CADE, 111-B | | |
0064 802-05701 96. 000 LFT | 19. 00000 1824. 00| 17. 94000 1722. 24| 10. 46000 1004. 16
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0065 802-76025 12. 000 SFT | 27. 00000 324. 00| 26. 28000 315. 36| 18. 56000 222.72
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. THI CKNESS | | |
0066 802-76035 54,000 SFT | 27. 00000 1458. 00| 26. 06000 1407. 24| 15. 81000 853. 74
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.100 IN. THI CKNESS | |
0067 805-01844 248.000 LFT | 27. 00000 6696. 00| 26. 07000 6465. 36| 26. 59000 6594. 32
CONDUI T, STEEL, GALVANI ZED, 2 IN., | | |
UNDERGROUND | | |
0068 808-06703 407.000 LFT | 0. 50000 203. 50| 0. 50000 203. 50| 0. 46000 187. 22
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| | |
0069 808-06713 11002. 000 LFT | 0. 15000 1650. 30| 0. 14000 1540. 28| 0. 14000 1540. 28
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0070 808-75240 799.000 LFT | 0. 50000 399. 50| 0. 50000 399. 50| 0. 34000 271. 66
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
IN. | | |
0071 808-75245 1170. 000 LFT | 0. 50000 585. 00| 0. 50000 585. 00| 0. 34000 397. 80
LI NE, THERMOPLASTIC, SOLID, YELLOWN 4 | | |
I'N. I | I
0072 808- 75297 145.000 LFT | 3. 25000 471. 25| 3. 00000 435. 00| 3. 57000 517. 65
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0073 808-75320 2.000 EACH 80. 00000 160. 00| 80. 00000 160. 00| 76. 50000 153. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0074 808-75325 2.000 EACH 120. 00000 240. 00| 100. 00000 200. 00| 96. 90000 193. 80
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) | | |
0075 808-75998 97.000 EACH| 30. 00000 2910. 00| 30. 00000 2910. 00| 51. 00000 4947. 00
|

SNOAPLOMBLE RAI SED PAVEMENT MARKER [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 10/ 26/ 04
PAGE : 175 -10

ENG NEER S ESTIMATE: $ 3, 154, 206. 46 ROUTE :
CALL ORDER : 175 CONTRACT 1D : R -27494-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 350918397 | (5) 35 1139301 | (6) 35-1917625
| RIETH RILEY CONSTRUCTION | E & B PAVING, | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e ot e e et e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0076 808-92027 3280.000 LFT | 1. 05000 3444. 00| 1. 00000 3280. 00| 0. 82000 2689. 60
LINE, THERMOPLASTIC, SOLID, YELLON 8 | | |
I'N. I I I
0077 808-99176 259.000 LFT | 3. 25000 841. 75| 3. 00000 777. 00] 2. 81000 727.79
LINE, THERMOPLASTIC, SOLID, YELLOW 24 | [ |
I'N. I I |
SECTI ON TOTALS | $ 2,707, 950.00] $ 2,726, 500. 00| $ 2,815,342.12
------------------------------------------ o m m e m o e e e e e e et e e e e e e e e et e e e e e e e e e e emmeemeeoo-
CONTRACT TOTALS | $ 2,707, 950. 00| $ 2,726, 500. 00| $ 2,815,342, 12




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PACE : 211 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : 28
CALL CRDER @ 211 CONTRACT ID : R -27558-A COUNTI ES : TI PPECANCE
LETTI NG DATE : 10/19/04 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 06/30/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET-ASI DE :

VENDOR RANKI NG :

1 90-0177865 H' S CONSTRUCTCRS LLC $ 433, 648. 11 100. 0000%
2  35-1917625 M LESTONE CONTRACTCRS, L.P. $ 437, 780. 50 100. 9529%
3  35-1523985 WRTZ & YATES, |NC $ 481, 229. 74 110. 9724%
4 35-1386990 1 SOM  JACK CONSTRUCTI ON QO $ 510, 429. 52 117. 7059%
5 35-1111003 VWH TE CONSTRUCTI ON, | NC. $ 533, 896. 22 123.1173%




ENG NEER S ESTI MATE: NONE BELOW

CALL CRDER @ 231
LETTI NG DATE : 10/19/04 10:00 AM

CONTRACT DESCRI PTI ON :

SET-ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :

DI STRI CT

CONTRACT TI ME :

R -27621-A
FT. WAYNE DO STRI CT
11/18/ 05 COWPLETI ON DATE

RQUTE :
COUNTIES : M AM

PRQJECT( S)

DATE : 10/ 26/ 04
PAGE : 231 -1

1  35-1139301

E & B PAVING

$ 4,872,805.97

100. 0000%




ENG NEER S ESTI MATE: NONE BELOW
CALL CRDER : 241
LETTI NG DATE : 10/19/04 10:00 AM
CONTRACT DESCRI PTI ON :

SET-ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT I D :

DI STRI CT

CONTRACT TI ME :

TABULATI ON CF BI DS

R -27664-A
FT. WAYNE DI STRI CT
08/ 05/ 05 COVPLETI ON DATE

RQUTE :
COUNTI ES :

PRQJECT( S)

18
M AM

1325032

DATE : 10/ 26/ 04
PAGE : 241 -1

1 90-0177865 H' S CONSTRUCTCRS LLC

524, 447. 23

100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 261 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 2, 647, 845. 60 ROUTE : SECOND
CALL ORDER : 261 CONTRACT ID : R -27687-A COUNTI ES : ADAMB
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 11/30/05 OQVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 9901021
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BID LOV BI D
1  35-1374866 PRI MO, | NC. $ 2,687,902.45 100. 0000%
2 35-1065659 BROCKS CONSTRUCTI ON COMPANY | NC $ 2,726,502 42 101. 4360%
3 351267175 FLEM NG EXCAVATI NG, | NC. $ 2,727,610.06 101. 4772%
| (1) 35- 1374866 | (2) 35 1065659 | (3) 35-1267175
| PRIMCO, | NC. | BROOKS CONSTRUCTI ON COMPANY | FLEM NG EXCAVATI NG | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e e e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
SECTI ON 0001  ROAD REHABI LI TATI ON AND W DENI NG
I I |
0001 105-06845 LUVP|  43222. 00000 43222.00|  30000. 00000 30000.00]  44620. 00000 44620. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 18.000 MS | 1785. 41000 32137. 38| 1400. 00000 25200. 00| 1360. 00000 24480. 00
FIELD CFFI CE, B | | |
0003 106- 03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 108-01614 LUVP| 7700. 00000 7700.00]  10000. 00000 10000. 00| 7700. 00000 7700. 00
PARTNERI NG OVERHEAD [ [ [
0006 110-01001 LUWP|  134395. 13000 134395. 13  136000. 00000 136000. 00]  135800. 00000 135800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | [ [
0007 201-52370 LUMP|  53758. 05000 53758. 05|  54500. 00000 54500. 00|  53800. 00000 53800. 00
CLEARI NG RI GHT OF WAY | [ [
0013 202-02278 5570.000 LFT | 3. 25000 18102. 50| 3..30000 18381. 00| 3. 25000 18102. 50
CURB, CONCRETE, REMOVE | | [
0014 202-91385 24.000 EACH 397. 92000 9550. 08 130. 00000 3120. 00| 397. 92000 9550. 08
I NLET, REMOVE | | |
0015 202-93615 9450. 000 SYS | 7.70000 72765. 00| 4. 60000 43470. 00| 7.70000 72765. 00
CONCRETE, REMOVE | | |
0016 203-02000 2490.000 CYS | 35. 31000 87921. 90| 16. 00000 39840. 00| 35. 31000 87921. 90
EXCAVATI ON,  COMMON | | |
0017 205-02236 53.000 EACH 50. 00000 2650. 00| 50. 00000 2650. 00| 95. 95000 5085. 35
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | | [
0018 207-07503 6100. 000 SYS | 5. 06000 30866. 00| 5. 25000 32025. 00| 5. 06000 30866. 00
SUBGRADE TREATMENT, TYPE E | | [
0019 210-07794 1.000 EACH 1275. 00000 1275. 00| 410. 00000 410. 00| 1275. 00000 1275. 00

WATER MAIN CAP, 8 IN. [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 261 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 2, 647, 845. 60 ROUTE : SECOND
CALL ORDER : 261 CONTRACT ID : R -27687-A COUNTI ES : ADAVB
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35- 1374866 | (2) 35 1065659 | (3) 35-1267175
| PRIMCO, | NC. | BROOKS CONSTRUCTI ON COVPANY | FLEM NG EXCAVATI NG, | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0020 211-07454 12775.000 CYS | 18. 71000 239020. 25| 16. 00000 204400. 00| 18. 71000 239020. 25
STRUCTURE BACKFI LL | | |
0021 303-01180 3730.000 TON | 11. 65000 43454. 50 12. 00000 44760. 00| 11. 65000 43454.50
COMPACTED AGGREGATE, NO. 53 | | |
0022 303-07449 60.000 TON | 17. 65000 1059. 00| 25. 00000 1500. 00| 17. 65000 1059. 00
COVPACTED AGGREGATE, NO 73 | [ [
0023 304-07489 420.000 TON | 62. 85000 26397. 00| 50. 00000 21000. 00| 62. 85000 26397. 00
HVA PATCH NG TYPE A [ | [
0024 304-07492 200.000 TON | 52. 40000 10480. 00| 70. 00000 14000. 00| 52. 40000 10480. 00
W DENING WTH HVA, TYPE A | | [
0025 305-07471 440.000 SYS | 31. 65000 13926. 00| 30. 00000 13200. 00| 33. 20000 14608. 00
W DENI NG W TH PCC BASE, 8 IN. | | |
0026 306-08037 1640. 000 SYS | 1. 78000 2919. 20| 4.50000 7380. 00| 2. 62000 4296. 80
M LLING ASPHALT, 3 IN. | | |
0027 306-08043 720.000 SYS | 2.72000 1958. 40| 2.00000 1440. 00| 5. 65000 4068. 00
MLLING TRANSI TI ON | | |
0028 401-07321 1300. 000 TON | 40. 60000 52780. 00| 45. 00000 58500. 00| 40. 60000 52780. 00
QC/ QA HWVA, 2, 64, SURFACE, 9.5 nm | | |
0029 401-07390 2600.000 TON | 37. 00000 96200. 00| 26. 00000 67600. 00| 37. 00000 96200. 00
QC/ QA HVA, 2, 64, |NTERVEDI ATE, 19.0 nm | | |
0030 401-07423 860.000 TON | 43.00000 36980. 00| 23. 00000 19780. 00| 43.00000 36980. 00
QC/ QA HMVA, 2, 64, BASE, 19.0 nm | | |
0031 405-05517 12.000 TON | 1. 00000 12. 00| 0. 01000 0. 12| 1. 00000 12.00
ASPHALT FOR PRI ME COAT | | |
0032 406- 05520 10.000 TON | 220. 00000 2200. 00| 190. 00000 1900. 00| 220. 00000 2200. 00
ASPHALT FOR TACK COAT | | |
0033 604-07894 102.000 SYS | 44. 00000 4488. 00| 70. 00000 7140. 00| 53. 94000 5501. 88
CURB RAMP, CONCRETE, A | | |
0034 604-07898 37.000 SYS | 44. 00000 1628. 00| 75. 00000 2775. 00| 53. 94000 1995. 78
CURB RAMP, CONCRETE, D [ [ [
0035 604-07901 186.000 SYS | 44. 00000 8184. 00| 70. 00000 13020. 00| 53. 94000 10032. 84
CURB RAVP, CONCRETE, G | | [
0036 604-07902 326.000 SYS | 44. 00000 14344. 00| 70. 00000 22820. 00| 53. 94000 17584. 44
CURB RAVP, CONCRETE, H | | [
0037 604-07903 100.000 SYS | 44. 00000 4400. 00| 80. 00000 8000. 00| 53. 94000 5394. 00
CURB RAWP, CONCRETE, K | | |
0038 604-44251 32.000 CYS | 600. 00000 19200. 00| 820. 00000 26240. 00| 799. 25000 25576. 00
STEPS, CONCRETE | | |
0039 604-91404 3828.000 SYS | 29. 25000 111969. 00| 30. 00000 114840. 00| 32. 20000 123261. 60
SI DEWALK, CONCRETE, 5 IN | | |
0040 605-06120 340.000 LFT | 12. 95000 4403. 00 20. 00000 6800. 00| 16. 04000 5453. 60

CURB, CONCRETE | | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 261 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 2, 647, 845. 60 ROUTE : SECOND
CALL ORDER : 261 CONTRACT ID : R -27687-A COUNTI ES : ADAMB
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 351374866 | (2) 35 1065659 | (3) 35-1267175
| PRIMCO, | NC. | BROOKS CONSTRUCTI ON COMPANY | FLEM NG EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m o e e e e e e et e e e e e e e e e et e e e e e e e e e e eemeemeaooo-
0041 605-06155 5700.000 LFT | 10. 75000 61275. 00| 10. 00000 57000. 00| 11. 15000 63555. 00
CURB AND GUTTER, CONCRETE, MODI FI ED [ [
0042 605-92578 480.000 SYS | 51. 25000 24600. 00| 40. 00000 19200. 00| 62. 85000 30168. 00
CURB WALK, CONCRETE , 5 IN. | | |
0043 610-07486 1065. 000 TON | 48. 10000 51226. 50| 35. 00000 37275. 00| 48. 10000 51226. 50
HVA FOR APPROACHES, TYPE A | [
0044 610-07712 2710.000 SYS | 31. 50000 85365. 00| 50. 00000 135500. 00| 33. 25000 90107. 50
PCCP FOR APPROACHES, 6 IN. | | |
0045 615- 06505 5.000 EACH 520. 00000 2600. 00| 500. 00000 2500. 00| 598. 00000 2990. 00
MONUMENT, B | | |
0046 615-06527 1.000 EACH 500. 00000 500. 00| 300. 00000 300. 00| 575. 00000 575. 00
MONUVENT, SECTI ON CORNER | | |
0047 616-02320 60. 000 SYS | 3.00000 180. 00| 1. 50000 90. 00| 3. 00000 180. 00
GEOTEXTI LES | |
0048 616-06405 50.000 TON | 24. 10000 1205. 00| 30. 00000 1500. 00| 24. 10000 1205. 00
Rl PRAP, REVETMENT | | |
0049 621-06567 30.000 MG | 2. 50000 75. 00 2.50000 75. 00| 86. 25000 2587. 50
WATER | |
0050 621-06575 7400.000 SYS | 2. 66000 19684. 00| 2. 66000 19684. 00| 2. 93000 21682. 00
SODDI NG, NURSERY | |
0051 702-44240 10.000 CYS | 800. 00000 8000. 00| 1000. 00000 10000. 00| 1134. 88000 11348. 80
CONCRETE, A, STRUCTURES | |
0052 703-51030 700.000 LBS | 2. 15000 1505. 00| 1. 00000 700. 00| 2. 59000 1813. 00
REl NFORCI NG STEEL | |
0053 706-92237 10.000 LFT | 100. 00000 1000. 00| 60. 00000 600. 00| 322. 00000 3220. 00
HANDRAI L, STEEL | | |
0055 715-05024 1230.000 LFT | 92. 10000 113283. 00| 85. 00000 104550. 00| 92. 10000 113283. 00
PIPE, TYPE 2, CIRCULAR 36 IN. | | [
0056 715-05146 85.000 LFT | 29. 24000 2485. 40| 16. 00000 1360. 00| 29. 24000 2485. 40
PIPE, TYPE 2, CCROULAR 6 IN. | | [
0057 715-05147 10.000 LFT | 33. 42000 334. 20| 18. 00000 180. 00| 33. 42000 334. 20
PIPE, TYPE 2, CIRCULAR 8 IN [ |
0058 715-05148 35.000 LFT | 37. 89000 1326. 15 20. 00000 700. 00| 37. 89000 1326. 15
PIPE, TYPE 2, CIRCULAR 10 IN. | |
0059 715-05149 1520. 000 LFT | 34. 87000 53002. 40| 30. 00000 45600. 00| 34. 87000 53002. 40
PIPE, TYPE 2, CIRCULAR 12 IN. | |
0060 715-05151 135.000 LFT | 37. 43000 5053. 05| 32. 00000 4320. 00| 37. 43000 5053. 05
PIPE, TYPE 2, CIRCULAR 15 IN. [ |
0061 715-05152 360.000 LFT | 43. 22000 15559. 20| 36. 00000 12960. 00| 43. 22000 15559. 20
PI PE, TYPE 2, CIRCULAR 18 IN. | |
0062 715-05154 320.000 LFT | 60. 84000 19468. 80| 45. 00000 14400. 00| 60. 84000 19468. 80
PIPE, TYPE 2, CIRCULAR 24 IN. | |



| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 261 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 647, 845. 60 ROUTE : SECOND
CALL ORDER : 261 CONTRACT ID : R -27687-A COUNTI ES : ADAMB
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35- 1374866 | (2) 35 1065659 | (3) 35-1267175
| PRIMCO, | NC. | BROOKS CONSTRUCTI ON COMPANY | FLEM NG EXCAVATI NG | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e m o e e et e e et e e e e e e e e e e e e e e e e e e e e memeemee—oo-
0063 715-05159 1265. 000 LFT | 111. 01000 140427. 65| 100. 00000 126500. 00| 111. 01000 140427. 65
PIPE, TYPE 2, CIRCULAR 42 IN. |
0064 715-05161 570.000 LFT | 134. 42000 76619. 40| 125. 00000 71250. 00| 134. 42000 76619. 40
PIPE, TYPE 2, CIRCULAR 48 IN. | |
0065 715-05203 10.000 LFT | 28. 78000 287. 80| 15. 00000 150. 00| 28. 78000 287. 80
PIPE, TYPE 4, CIRCULAR 4 IN | |
0066 715-05411 95.000 LFT | 99. 87000 9487. 65| 35. 00000 3325. 00| 99. 87000 9487. 65
Pl PE, SANI TARY SEWER 12 IN | |
0067 715-05412 50.000 LFT | 100. 13000 5006. 50| 40. 00000 2000. 00| 100. 13000 5006. 50
Pl PE, SANI TARY SEWER 15 IN | | |
0068 715-05711 180.000 LFT | 42. 58000 7664. 40 30. 00000 5400. 00| 42. 58000 7664. 40
Pl PE, SANI TARY SEVER, 6 IN. | | |
0069 715-08048 1.000 EACH  68147. 34000 68147.34|  52799. 00000 52799.00|  44202. 00000 44202. 00
STORWMATER TREATMENT SYSTEM | [ |
0070 715-93912 490.000 LFT | 68. 04000 33339. 60| 55. 00000 26950. 00| 68. 04000 33339. 60
VATER MAIN, 6 IN. | |
0071 715-93913 4110.000 LFT | 35. 59000 146274. 90| 60. 00000 246600. 00| 35. 59000 146274. 90
VWATER MAIN, 8 IN | | [
0072 718-52610 20.000 CYS | 28. 00000 560. 00| 25. 00000 500. 00| 28. 00000 560. 00
AGGREGATE FOR UNDERDRAI NS | | [
0073 720-01092 7.000 EACH 2570. 00000 17990. 00| 4000. 00000 28000. 00| 2570. 00000 17990. 00
MANHOLE, J15, MODI Fl ED | [ [
0074 720-01894 13.000 EACH 350. 00000 4550. 00| 400. 00000 5200. 00| 350. 00000 4550. 00
CASTING FURNI SH AND ADJUST TO GRADE , | | [
A(DT) | | |
0075 720-02812 3.000 EACH 300. 00000 900. 00| 500. 00000 1500. 00| 300. 00000 900. 00
| NLET, YD DT | | |
0076 720-03194 1.000 EACH 3375. 00000 3375. 00| 4200. 00000 4200. 00| 3375. 00000 3375. 00
MANHOLE , VI (DT)-A(DT) | |
0077 720- 45250 19. 000 EACH 1325. 00000 25175. 00| 3000. 00000 57000. 00| 1325. 00000 25175. 00
CATCH BASI N, K10 | |
0078 720- 45410 3.000 EACH 1565. 00000 4695. 00| 3000. 00000 9000. 00| 1565. 00000 4695. 00
MANHOLE, C4 | | |
0079 720-90984 1.000 EACH 1665. 00000 1665. 00| 3100. 00000 3100. 00| 1665. 00000 1665. 00
MANHOLE, C2 | | [
0080 720-93409 22.000 EACH 2145. 00000 47190. 00| 4000. 00000 88000. 00| 2145. 00000 47190. 00
INLET, B15, MODIFlED | |
0081 720-93411 2.000 EACH 2195. 00000 4390. 00| 4000. 00000 8000. 00| 2195. 00000 4390. 00
INLET, C15, MODIFl ED | |
0082 720-93501 3.000 EACH 6815. 00000 20445. 00| 7500. 00000 22500. 00| 6815. 00000 20445. 00

VANHOLE, L4



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 261 -5
TABULATI ON CF BI DS

TEMPORARY PAVEMENT MARKI NG, REMOVABLE, |
24 IN. | |

ENG NEER S ESTIMATE: $ 2, 647, 845. 60 ROUTE : SECOND
CALL ORDER : 261 CONTRACT ID : R -27687-A COUNTI ES : ADAMB
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 351374866 | (2) 35 1065659 | (3) 35-1267175
| PRIMCO, | NC. | BROOKS CONSTRUCTI ON COMPANY | FLEM NG EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o m o e e e o e e et et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0083 720-93501 1.000 EACH 8545. 00000 8545. 00| 9500. 00000 9500. 00| 8545. 00000 8545. 00
MANHOLE, L4 , WTH BYPASS WEI R | [
0084 720-94612 10.000 EACH 4185. 00000 41850. 00| 5000. 00000 50000. 00| 4185. 00000 41850. 00
MANHOLE, K4 | [
0085 720- 95335 1.000 EACH  12250. 00000 12250.00|  16500. 00000 16500. 00|  12250. 00000 12250. 00
MANHOLE, Mt [ | [
0086 720- 95422 5.000 EACH 2710. 00000 13550. 00| 3900. 00000 19500. 00| 2710. 00000 13550. 00
MANHOLE, J4 | |
0087 721-43045 1.000 EACH 4300. 00000 4300. 00| 5000. 00000 5000. 00| 4300. 00000 4300. 00
AUTOVATI C DRAI NAGE GATE, 48 IN. | | |
0088 732-03063 1.000 EACH 2125. 00000 2125. 00| 3000. 00000 3000. 00| 2125. 00000 2125. 00
TAPPI NG SLEEVE W TH GATE VALVE, 12 IN. | | |
X 8IN. | | [
0089 732-03063 6.000 EACH 1650. 00000 9900. 00| 2500. 00000 15000. 00| 1650. 00000 9900. 00
TAPPI NG SLEEVE W TH GATE VALVE, 6 IN. X | [ [
6 IN. | | |
0090 732-04839 5.000 EACH 1275. 00000 6375. 00| 1050. 00000 5250. 00| 1275. 00000 6375. 00
SERVI CE LINE, K, COPPER, 25mm . | |
0091 732-04840 2.000 EACH 1368. 00000 2736. 00| 1150. 00000 2300. 00| 1368. 00000 2736. 00
SERVI CE LINE, K, COPPER 38mm | |
0092 732-04841 1.000 EACH 1746. 00000 1746. 00 1350. 00000 1350. 00| 1746. 00000 1746. 00
SERVI CE LINE, K, COPPER, 50mm | | |
0093 732-08260 83.000 EACH 795. 69000 66042. 27| 1000. 00000 83000. 00| 795. 69000 66042. 27
SERVI CE LINE, K, COPPER 0.75 IN. | | [
0094 732-91742 6.000 EACH 400. 00000 2400. 00| 250. 00000 1500. 00| 400. 00000 2400. 00
FI RE HYDRANT , ABANDON | | [
0095 732-91742 9.000 EACH 2260. 00000 20340. 00| 2500. 00000 22500. 00| 2260. 00000 20340. 00
FI RE HYDRANT ASSEMBLY | | [
0096 732-95866 2.000 EACH 590. 00000 1180. 00| 750. 00000 1500. 00| 590. 00000 1180. 00
GATE VALVE, 6 IN. | | |
0097 732-96948 7.000 EACH 820. 00000 5740. 00| 1000. 00000 7000. 00| 820. 00000 5740. 00
GATE VALVE, 8 IN. | | |
0098 801-04308 14.000 EACH 300. 00000 4200. 00| 350. 00000 4900. 00| 325. 00000 4550. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0099 801-06203 12040. 000 LFT | 0. 14000 1685. 60| 0. 17000 2046. 80| 0. 17000 2046. 80
TEMPORARY PAVEMENT MARKING 4 IN | | |
0100 801- 06207 15040. 000 LFT | 0. 88000 13235. 20| 0. 85000 12784. 00| 0. 83000 12483. 20
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN I | |
0101 801- 06577 60.000 LFT | 7. 70000 462. 00| 5. 00000 300. 00| 4. 60000 276. 00
I
|



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 261 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 2, 647, 845. 60 ROUTE : SECOND
CALL ORDER : 261 CONTRACT ID : R -27687-A COUNTI ES : ADAMB
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35- 1374866 | (2) 35 1065659 | (3) 35-1267175
| PRIMCO, | NC. | BROOKS CONSTRUCTI ON COMPANY | FLEM NG EXCAVATI NG | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et et et e e e e e e e e e et e e e e e e e e e e e eemeemeeoo-
0102 801-06625 18.000 EACH| 105. 00000 1890. 00| 78. 00000 1404. 00| 70. 00000 1260. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0103 801-06640 25.000 EACH 95. 00000 2375. 00| 98. 00000 2450. 00| 95. 00000 2375. 00
CONSTRUCTI ON SIGN, A | | |
0104 801-06645 17.000 EACH 55. 00000 935. 00| 60. 00000 1020. 00| 55. 00000 935. 00
CONSTRUCTI ON SIGN, B | | |
0105 801-06775 LUMP|  40162. 00000 40162.00]  35000. 00000 35000.00]  39525. 00000 39525. 00
MAI NTAI NI NG TRAFFI C | | |
0106 801-07119 228.000 LFT | 21. 00000 4788. 00| 15. 25000 3477. 00| 14. 50000 3306. 00
BARRI CADE, I11-B | | |
0107 802-05701 420.000 LFT | 12. 65000 5313. 00| 8. 00000 3360. 00| 14. 55000 6111. 00
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0108 802-07125 11.000 SFT | 49. 20000 541. 20| 16. 00000 176. 00| 56. 58000 622. 38
SIGN, DOUBLE FACED, SHEET, ENCAPSULATED | | |
LENS, W TH LEGEND, 0.080 IN. | | [
0109 802-07127 11.000 SFT | 43. 60000 479. 60| 18. 00000 198. 00| 50. 14000 551. 54
SI GN, DOUBLE FACED, SHEET, ENCAPSULATED | | [
LENS, WTH LEGEND, 0.125 IN. | | |
0110 802- 76025 185.000 SFT | 22. 05000 4079. 25| 9. 00000 1665. 00| 25. 36000 4691. 60
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | | |
0111 802-76035 50.000 SFT | 17. 65000 882. 50| 11. 00000 550. 00| 20. 30000 1015. 00
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 0.100 IN. TH CKNESS | | |
0112 805- 06003 34.000 EACH 400. 00000 13600. 00| 400. 00000 13600. 00| 750. 00000 25500. 00
WOOD POLE , CLASS 6, 30 FT., FURNISH | | |
AND | NSTALL | | |
0113 805- 06592 970.000 LFT | 15. 00000 14550. 00| 15. 00000 14550. 00| 18. 00000 17460. 00
CONDUI T, STEEL, GALVAN ZED, 2 IN | | |
0114 805-86898 1020. 000 LFT | 6. 00000 6120. 00| 6. 00000 6120. 00| 4. 90000 4998. 00
CONDUI T, STEEL, GALVAN ZED, .75 IN [ [
0115 805-87556 2040.000 LFT | 0. 20000 408. 00| 0. 20000 408. 00| 0. 10000 204. 00
WRE, THWOR TW NO 10 COPPER STRANDED, | [ [
1/C | | |
0116 805- 98469 37.000 EACH 200. 00000 7400. 00| 200. 00000 7400. 00| 480. 00000 17760. 00
PULL BOX , OPEN BOTTOM 18 IN. X 11 IN | | |
X8 IN | | |
0117 807-02198 38.000 EACH| 35. 00000 1330. 00| 35. 00000 1330. 00| 75. 00000 2850. 00
GROUND ROD W TH CONNECTOR, | NSTALL | | |
0118 807-02370 1.000 EACH 300. 00000 300. 00| 300. 00000 300. 00| 1000. 00000 1000. 00
I

LI GHT STRUCTURE, REMOVE AND RESET |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 261 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 647, 845. 60 ROUTE : SECOND
CALL CRDER : 261 CONTRACT ID : R -27687-A COUNTI ES : ADAMB
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35 1374866 | (2) 351065659 | (3) 35-1267175
[ PRIMOO, | NC. | BROCKS CONSTRUCTI ON COMPANY | FLEM NG EXCAVATI NG | NC.
LINE NO/ |TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e et o e e e et e e et e e e o e e e e et e e e e e e e e e e e eemeemeaooo-
0119 807-02428 4.000 EACH 1200. 00000 4800. 00| 1200. 00000 4800. 00| 600. 00000 2400. 00

CONCRETE FOUNDATI ON W TH GROUNDI NG, 30 | | |
IN. X 30 IN X 96 IN | [ |

0120 807-02780 34.000 EACH 190. 00000 6460. 00| 190. 00000 6460. 00| 210. 00000 7140. 00
LUM NAI RE MAST ARM 8 FT. | | |
0121 807-04651 730.000 LFT | 5. 40000 3942. 00| 5. 40000 3942. 00| 3. 80000 2774.00

WRE , NO 4, COPPER | N PLASTIC DUCT, | | |
IN STEEL CONDUI T, IN TRENCH, 4 1/C [ | |
|

0122 807-04654 3.000 EACH 1800. 00000 5400. 00| 1800. 00000 5400. 00| 3850. 00000 11550. 00
LI GHT POLE , REMOVE, REFURBI SH & RESET | | |

0123 807-04967 1200. 000 LFT | 7.00000 8400. 00| 7.00000 8400. 00| 2. 40000 2880. 00
CABLE , QUADPLEX W TH STEEL CARRI ER | |

0124 807-07580 3680. 000 LFT 5. 40000 19872. 00| 5. 40000 19872. 00| 3. 80000 13984. 00

|
WRE, NO 4, COPPER | N PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | | |
0125 807- 86605 34.000 EACH 275. 00000 9350. 00| 275. 00000 9350. 00| 170. 00000 5780. 00
LUM NAI RE, ROADWAY, HI GH PRESSURE | | |
SODI UM 150 WATT | [
0126 807-86805 2.000 EACH 3200. 00000 6400. 00

I
| 3200. 00000 6400. 00| 2150. 00000 4300. 00
SERVI CE POl NT, | | [ [
0127 807-86910 38.000 EACH 22. 00000 836. 00| 22. 00000 836. 00| 25. 00000 950. 00
CONNECTCR KI T, UNFUSED | | [
0128 807-86915 38.000 EACH 32. 00000 1216. 00| 32. 00000 1216. 00| 30. 00000 1140. 00
CONNECTOR KI T, FUSED | | |
0129 808-74815 950. 000 LFT | 1. 33000 1263. 50| 1. 65000 1567. 50| 1. 55000 1472. 50
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
CROSSWALK LINE, 12 IN. | |
0130 808- 75240 650. 000 LFT | 1. 05000 682. 50| 0. 55000 357. 50| 0. 52000 338. 00
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
I'N. I I I
0131 808-75245 2030.000 LFT | 1. 05000 2131. 50| 0. 55000 1116. 50| 0. 52000 1055. 60
LINE, THERVOPLASTIC, SOLID, YELLON 4 | | [
IN. | | |
0132 808- 75297 460.000 LFT | 2. 55000 1173. 00| 3. 50000 1610. 00| 3. 10000 1426. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | [

0133 808- 75340 6.000 EACH 220. 00000 1320. 00| 250. 00000 1500. 00| 220. 00000 1320. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD, RXR | | |

0134 210-08249 55.000 SYS | 265. 00000 14575. 00| 265. 00000 14575. 00| 304. 75000 16761. 25
RETAI NI NG WALL , PRECAST CONCRETE UNI TS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 261 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 647, 845. 60 ROUTE : SECOND
CALL CRDER : 261 CONTRACT ID : R -27687-A COUNTI ES : ADAMVB
LETTI NG DATE : 10/19/04 10: 00 AM DISTRCT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35 1374866 | (2) 351065659 [ (3) 35-1267175
| PRIMOO, | NC. | BROCKS CONSTRUCTI ON COMPANY | FLEM NG EXCAVATI NG | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e e memmee—eaaoo-
SECTI ON TOTALS | $ 2,687, 902. 45| $ 2,726,502. 42 $ 2,727, 610.06
------------------------------------------ o m m e m et o e e et e e e e e e e e e e e e e e e e e e e e e e e e meeemee—o-

CONTRACT TOTALS | $ 2,687,902. 45| $ 2,726,502. 42| $ 2,727,610.06




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 10/ 26/ 04
PAGE : 121 -1

ENG NEER S ESTIMATE: $ 170, 447.70 ROUTE : 44
CALL ORDER : 121 CONTRACT ID : R -27697-B COUNTI ES : RUSH
LETTI NG DATE : 10/19/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 06/29/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 0688015
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LON BI D
1  35-1128289 BEATY CONSTRUCTI ON, | NC. $ 171, 396. 25 100. 0000%
2 35-0918397 Rl ETH RI LEY CONSTRUCTI ON $ 189, 797. 00 110. 7357%
| (1) 35-1128289 | (2) 35-0918397 |
| BEATY CONSTRUCTI ON, | NC. | RIETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CCDE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T e e T N NN TS
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
[ | |
0001 105-06845 LUWP| 3000. 00000 3000. 00| 3700. 00000 3700. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 3.000 MOS | 2200. 00000 6600. 00| 2400. 00000 7200. 00|
FIELD OFFICE, B | | |
0003 106-03285 1.000 DAL | 1. 00000 1. 00| 1.00000 1. 00|
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUVP| 8570. 00000 8570. 00| 9490. 00000 9490. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | [ |
0006 202-51330 LUVP| 16765. 00000 16765. 00| 8000. 00000 8000. 00|
PRESENT STRUCTURE, REMOVE | | |
0007 203-02000 20.000 CYS | 35. 00000 700. 00| 45. 00000 900. 00|
EXCAVATI ON, COWVON [ | |
0008 203-02070 1040.000 CYS | 15. 00000 15600. 00| 36. 00000 37440. 00|
BORROW | | |
0009 205- 06932 50.000 LFT | 16. 00000 800. 00| 19. 00000 950. 00|
TEMPORARY CHECK DAM STRAW BALES | | |
0010 303-01180 35.000 TON | 32. 00000 1120. 00| 44. 00000 1540. 00|
COVPACTED AGGREGATE, NO. 53 | | |
0011 303-60012 187.000 TON | 20. 00000 3740. 00| 28. 00000 5236. 00|
AGGREGATE, 2 | | |
0012 303-94433 78.000 CYS | 50. 00000 3900. 00| 56. 00000 4368. 00|
AGCGREGATE, 12 | | |
0013 304-07490 50.000 TON | 155. 00000 7750. 00| 87. 00000 4350. 00|
HVA PATCHI NG TYPE B | | |
0014 306-08032 310.000 SYS | 17. 00000 5270. 00| 15. 00000 4650. 00|
M LLING TRANSI TI ON | | |
0015 402-07451 150. 000 TON | 100. 00000 15000. 00| 80. 00000 12000. 00|
|

HVA, TYPE B, WEDGE AND LEVEL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 170, 447. 70 ROUTE : 44
CALL ORDER : 121 CONTRACT 1D : R -27697-B COUNTI ES : RUSH
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 351128289 | (2) 35 0918397 [
| BEATY CONSTRUCTI ON, | NC. | RIETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e et e e e e e e e e e eemeemeeoo-
0016 406- 05520 1.000 TON | 320. 00000 320. 00| 10. 00000 10. 00
ASPHALT FOR TACK COAT [ |
0017 615-06490 8.000 EACH 125. 00000 1000. 00| 250. 00000 2000. 00
R GHT OF WAY MARKER | [ [
0018 616-02320 557.000 SYS | 3. 50000 1949. 50| 3.00000 1671. 00
GEOTEXTI LES | | [
0019 616- 06405 55.000 TON | 23. 00000 1265. 00| 30. 00000 1650. 00
Rl PRAP, REVETMENT | | |
0020 616-06451 30.000 TON | 35. 00000 1050. 00| 47.00000 1410. 00
Rl PRAP, UNI FORM | | |
0021 621-01004 1.000 EACH 900. 00000 900. 00| 350. 00000 350. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ |
0022 621- 06559 2800.000 SYS | 0. 55000 1540. 00| 0. 48000 1344. 00
MULCHED SEEDI NG, R | | |
0023 621-06570 215.000 CYS 20. 00000 4300. 00| 43. 00000 9245. 00
TOP SO L | |
0024 714-07773 88.000 LFT 515. 00000 45320. 00| 515. 00000 45320. 00

CULVERT, PRECAST BOX, RElI NFORCED
CONCRETE, 10 FT. X 3 FT.

I
|
I
|
0025 715-05116 10.000 LFT | 15. 00000 150. 00| 37. 00000 370. 00
PIPE, TYPE 1, CIRCULAR 8 IN [ |
0026 715-05118 10.000 LFT | 15. 00000 150. 00| 44. 00000 440. 00
PIPE, TYPE 1, G ROULAR 12 IN. | |
0027 715-05119 108.000 LFT | 20. 50000 2214. 00| 30. 00000 3240. 00
PIPE, TYPE 1, CIRCULAR 15 IN. | [ [
0028 715-05121 10.000 LFT | 20. 00000 200. 00| 33. 00000 330. 00
PIPE, TYPE 1, CIRCULAR 18 IN. | |
0029 715-05122 10.000 LFT | 23. 00000 230. 00| 40. 00000 400. 00
PIPE, TYPE 1, CIRCULAR 21 IN. | |
0030 715-05123 10.000 LFT | 30. 00000 300. 00| 97. 00000 970. 00
PIPE, TYPE 1, CIRCULAR 24 IN. | |
0031 720-45410 2.000 EACH 2000. 00000 4000. 00| 2800. 00000 5600. 00
MANHOLE, C4 | [ [
0032 801-04308 8.000 EACH 100. 00000 800. 00| 150. 00000 1200. 00
ROAD CLOSURE S| GN ASSEMBLY | [ [
0033 801- 06207 69.000 LFT | 8. 00000 552. 00| 4.00000 276. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN | | |
0034 801-06625 76.000 EACH 55. 00000 4180. 00| 55. 00000 4180. 00

DETOUR ROUTE MARKER ASSEMBLY | | |
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 170, 447. 70 ROUTE : 44
CALL CRDER : 121 CONTRACT ID : R -27697-B COUNTI ES @ RUSH
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : GREENFI ELD DI STR CT
SET- ASI DE :
| (1) 35 1128289 | (2) 350918397 |
| BEATY CONSTRUCTI ON, | NC. | RIETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e o e e et e e et e e e e e e e e e e e e e e e e e e e eemee—eeoo-
0035 801- 06640 32.000 EACH 85. 00000 2720. 00| 69. 00000 2208. 00|
CONSTRUCTI ON SI GN, A | | |
0036 801-06775 LUMP| 7000. 00000 7000. 00| 5525. 00000 5525. 00|
MAI NTAI NI NG TRAFFI C | | |
0037 801-07118 48.000 LFT | 6. 50000 312. 00| 9. 00000 432. 00|
BARRI CADE, |11 -A | | |
0038 801-07119 48.000 LFT | 6. 50000 312. 00| 12. 00000 576. 00|
BARRI CADE, |11-B | | |
0039 804-06725 6.000 EACH 110. 00000 660. 00| 55. 00000 330. 00|
DELI NEATOR WTH POST, D1, 3 IN. DA | | |
0040 808-06712 85.000 LFT | 1. 55000 131. 75| 1. 20000 102. 00|
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0041 808-06713 660.000 LFT | 1. 55000 1023. 00| 1. 20000 792. 00|
LINE, PAINT, SOLID, WHTE, 4 IN. | | |
SECTI ON TOTALS | $ 171, 396. 25| $ 189, 797. 00|
------------------------------------------ o m m e m ot o e e et e et e e m e e e e e et e e e e e e e e e e eemeeoeaoo--

CONTRACT TOTALS | $ 171, 396. 25| $ 189, 797.00]
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 363, 966. 90 RQUTE : 62
CALL CRDER @ 271 CONTRACT ID : R -27765-A COUNTI ES : VAR QUS
LETTI NG DATE : 10/19/04 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 11/15/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 9999045
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1  35-0821499 DREW JAMES H CORPCRATI ON $ 1,379,832.65 100. 0000%
2 351643252 C- TECH CORPORATI ON, | NC. $ 1,556, 837.00 112. 8279%
3 352110733 SPECI ALTI ES COWPANY LLC $ 1,623, 036.00 117. 6255%
| (1) 35 0821499 | (2) 35 1643252 | (3) 35-2110733
| DREW JAMES H CORPORATI ON | G TECH CORPCRATI ON, | NC. | SPECI ALTI ES COMPANY LLC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
SECTI ON 0001  GUARDRAI L | MPROVENENTS
[ I I
0001 105-06845 LUMP|  16630. 00000 16630.00]  12400. 00000 12400. 00 8900. 00000 8900. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00 1. 00000 1. 00
FAI LED MATERI AL | | |
0003 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMVENT | | |
0004 110-01001 LUMP|  12100. 00000 12100.00]  38000. 00000 38000. 00|  62598. 00000 62598. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0005 201-01015 LUMP|  22000. 00000 22000.00|  64000. 00000 64000. 00|  12000. 00000 12000. 00
CLEARI NG AND GRUBBI NG [ | |
0006 202-02241 2446.000 LFT | 1. 50000 3669. 00| 1. 45000 3546. 70| 1. 25000 3057. 50
GUARDRAI L, REMOVE | | |
0007 202-02278 41.000 LFT | 25. 00000 1025. 00| 22. 50000 922. 50| 40. 00000 1640. 00
CURB, CONCRETE, REMOVE | |
0008 202-93741 137.000 EACH 420. 00000 57540. 00| 98. 00000 13426. 00| 250. 00000 34250. 00
GUARD RAI L END TREATMENT, REMOVE | |
0009 202-94954 23.000 LFT | 125. 00000 2875. 00| 225. 00000 5175. 00| 215. 00000 4945. 00
BARRI ER WALL, CONCRETE, REMOVE | | |
0010 202-95027 10. 000 EACH 1975. 00000 19750. 00| 300. 00000 3000. 00| 550. 00000 5500. 00
| MPACT ATTENUATOR REMOVE | | |
0011 203-02000 2755.000 CYS | 30. 00000 82650. 00| 50. 00000 137750. 00 11. 45000 31544. 75
EXCAVATI ON,  COMMON | | |
0012 203-02070 927.000 CYS | 22. 00000 20394. 00| 28. 00000 25956. 00| 31. 00000 28737. 00
BORROW | | |
0013 205- 06932 1100.000 LFT | 3. 50000 3850. 00| 3. 88000 4268. 00| 3. 45000 3795. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0014 205- 06937 6600. 000 LFT | 1. 50000 9900. 00| 1. 69000 11154. 00 1. 50000 9900. 00

TEMPORARY SI LT FENCE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 1, 363, 966. 90 ROUTE : 62
CALL ORDER : 271 CONTRACT ID : R -27765-A COUNTI ES : VAR QUS
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35 0821499 | (2) 35 1643252 | (3) 35-2110733
| DREW JAMVES H CORPORATI ON | G TECH CORPORATI ON, | NC. | SPECI ALTI ES COMPANY LLC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m et o e e et e e et e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0015 303-01180 45.000 TON | 35. 00000 1575. 00| 45. 00000 2025. 00| 85. 00000 3825. 00
COVPACTED AGGREGATE, NO 53 | |
0016 303-07449 2183.000 TON | 24. 00000 52392. 00| 44. 00000 96052. 00| 85. 00000 185555. 00
COVPACTED AGGREGATE, NO 73 | |
0017 601-01625 2.000 EACH 1530. 00000 3060. 00| 1240. 00000 2480. 00| 1600. 00000 3200. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |
0018 601-01626 7.000 EACH 1530. 00000 10710. 00| 1240. 00000 8680. 00| 1600. 00000 11200. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 | | |
0019 601-01700 3.000 EACH 1910. 00000 5730. 00| 1625. 00000 4875. 00| 1800. 00000 5400. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | [
CURVED, 1 | | |
0020 601-01740 4.000 EACH 1910. 00000 7640. 00| 1725. 00000 6900. 00| 1800. 00000 7200. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | [
0021 601-01846 21.000 EACH 1910. 00000 40110. 00| 1485. 00000 31185. 00| 1800. 00000 37800. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0023 601-05071 2.000 EACH 1910. 00000 3820. 00| 1965. 00000 3930. 00| 1800. 00000 3600. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | [
CURVED, 7 | | |
0024 601-06035 167.000 LFT | 10. 40000 1736. 80| 6. 25000 1043. 75 8. 00000 1336. 00
GUARDRAI L, RESET | |
0025 601-06037 4.000 EACH 740. 00000 2960. 00| 675. 00000 2700. 00| 800. 00000 3200. 00
GUARDRAI L END TREATMENT, | | | |
0026 601-06038 4.000 EACH 1730. 00000 6920. 00| 2560. 00000 10240. 00| 3300. 00000 13200. 00
GUARDRAI L END TREATMENT, |1 | | |
0027 601-06228 10.000 EACH  56425. 00000 564250.00]  56000. 00000 560000. 00|  61800. 00000 618000. 00
| MPACT ATTENUATOR CR W, TL-3 | | [
0028 601-06229 1.000 EACH  67400. 00000 67400.00|  67600. 00000 67600.00|  71800. 00000 71800. 00
| MPACT ATTENUATOR, CR W. TL-3 | [
0029 601-06854 2.000 EACH 1835. 00000 3670. 00| 2740. 00000 5480. 00| 1700. 00000 3400. 00
GUARDRAI L, WBEAM NESTED , MODIFIED | [ [
0030 601-92948 413.000 LFT | 3. 95000 1631. 35| 3. 40000 1404. 20| 4.00000 1652. 00
GUARDRAI L, ADJUST HEI GHT | | [
0031 601-94689 110.000 EACH| 1925. 00000 211750. 00| 1900. 00000 209000. 00| 2200. 00000 242000. 00
GUARDRAI L END TREATMENT, CS | |
0032 601-94690 11.000 EACH 3300. 00000 36300. 00| 3500. 00000 38500. 00| 3300. 00000 36300. 00
GUARDRAI L END TREATMENT, N5 | |
0033 601-95300 23.000 EACH 115. 00000 2645. 00| 75. 00000 1725. 00| 175. 00000 4025. 00

CONNECTOR, A S | | |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 363, 966. 90 ROUTE : 62
CALL ORDER : 271 CONTRACT ID : R -27765 A COUNTI ES : VAR OUS
LETTI NG DATE : 10/19/04 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35- 0821499 | (2) 35 1643252 | (3) 35-2110733
| DREW JAMES H. CORPORATI ON | G TECH CORPORATI ON, | NC. | SPECI ALTI ES COVPANY LLC
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S
0034 601-99105 881.000 LFT | 13. 25000 11673. 25| 14. 05000 12378. 05| 16. 00000 14096. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG | | [
0035 601-99132 29.000 EACH 55. 00000 1595. 00| 50. 00000 1450. 00| 125. 00000 3625. 00
GUARDRAI L TRANSITION, VH, 6 FT. 3 IN | | [
SPACI NG | | |
0036 601-99133 56.000 EACH 55. 00000 3080. 00| 40. 00000 2240. 00| 125. 00000 7000. 00
GUARDRAI L TRANSITION VH, 12 FT. 6 IN. | | |
SPACI NG | [ |
0037 616-02320 567.000 SYS | 2. 75000 1559. 25| 2. 80000 1587. 60| 4. 75000 2693. 25
GEOTEXTI LES | | |
0038 616- 06405 358.000 TON | 37. 00000 13246. 00| 51. 00000 18258. 00| 45, 25000 16199. 50
R PRAP, REVETMVENT | | |
0039 621-01004 1.000 EACH| 1000. 00000 1000. 00| 1125. 00000 1125. 00| 1000. 00000 1000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [
0040 621-02770 6600. 000 SYS | 1. 75000 11550. 00| 2.00000 13200. 00| 1. 75000 11550. 00
EROSI ON CONTROL BLANKET | |
0041 621- 06559 6600. 000 SYS | 0. 75000 4950. 00| 0. 84000 5544. 00| 0. 75000 4950. 00
MULCHED SEEDI NG, R | | [
0042 801-06710 76.000 DAY | 20. 00000 1520. 00| 40. 00000 3040. 00| 50. 00000 3800. 00
FLASHI NG ARROW S| GN | | |
0043 801-06775 LUWP|  49750. 00000 49750. 00| 120000. 00000 120000. 00|  90500. 00000 90500. 00
MAI NTAI NI NG TRAFFI C | | I
0044 801-92448 1612. 000 DAY | 2. 00000 3224. 00| 2. 85000 4594, 20| 5. 00000 8060. 00
CONSTRUCTI ON SI GNS, MBI LE | | |
SECTI ON TOTALS | $ 1,379, 832. 65| $ 1,556,837.00| $ 1,623, 036.00
------------------------------------------ o e e e e e e e meeecceed e e e m e mmmmemme e mmced e e e e e e
CONTRACT TOTALS | $ 1,379, 832.65| $ 1,556, 837.00| $ 1,623, 036.00




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 10/ 26/ 04
PAGE : 301 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 21,745.00 RQUTE : 231
CALL CRDER : 301 CONTRACT ID : R -27855-A COUNTI ES : SPENCER
LETTI NG DATE : 10/19/04 10:00 AM DI STRI CT © VINCENNES DI STRI CT
CONTRACT TIME : 12/29/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 07530AR
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO / NAVE BI D LOW BI D
1 35-1284120 KOBERSTEI N TRUCKI NG | NC. $ 10, 625. 00 100. 0000%
2 351585012 CRAFTSMAN OONSTRUCTI ON & SUPPLY | NC $ 12, 995. 00 122. 3058%
3 35-1817574 YARDBERRY LANDSCAPE $ 15, 500. 00 145. 8823%
4  35-1801998 CLR INC. $ 15, 980. 00 150. 4000%
5  20-0740607 SMALL W LSON CONTRACTCRS LLC $ 16, 245. 00 152. 8941%
6  30-8027898 BRYAN S HAULI NG & EXCAVATI NG $ 17, 439. 00 164. 1317%
7 35-1874009 HAUER EXCAVATI NG $ 19, 969. 00 187. 9435%
| (1) 35-1284120 | (2) 35 1585012 | (3) 35-1817574
| KOBERSTEI N TRUCKI NG | NC. | CRAFTSMAN CONSTRUCTI ON & SUP| YARDBERRY LANDSCAPE
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ o m m o m ot o e e et et et e e o e o e e e e et e e e e e e e e e e eemeeoeaoo--
SECTI ON 0001  HOUSES AND BUI LDI NGS, REMOVE
I I I
0001 202-03000 LUMP|  10000. 00000 10000. 00|  12140. 00000 12140.00]  15000. 00000 15000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | [ [
NO 9 | | |
0002 621- 06559 500.000 SYS | 1. 25000 625. 00) 1. 71000 855. 00| 1. 00000 500. 00
MULCHED SEEDI NG, R | | |
SECTI ON TOTALS [ $ 10, 625. 00| $ 12, 995. 00| $ 15, 500. 00
------------------------------------------ S S

CONTRACT TOTALS | $ 10, 625. 00| $ 12, 995. 00| $ 15, 500. 00




| NDI ANA DEPARTVENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 301 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 21, 745. 00 ROUTE : 231
CALL ORDER : 301 CONTRACT ID : R -27855-A COUNTI ES : SPENCER
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : VINCENNES DI STRICT
SET- ASI DE :
| (4) 351801998 | (5) 20-0740607 | (6) 30-8027898
|CLR INC. | SMALL W LSON CONTRACTCRS LLQ BRYAN S HAULI NG & EXCAVATI NG
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m o m et o e e et e e et e e e e e e e e e et e e e e e e e e e eemeemeeooo-
SECTI ON 0001  HOUSES AND BUI LDI NGS, REMOVE
[ I I
0001 202-03000 LUVP|  15410. 00000 15410.00|  15800. 00000 15800. 00|  16439. 00000 16439. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 9 I I I
0002 621- 06559 500. 000 SYS | 1. 14000 570. 00| 0. 89000 445, 00| 2. 00000 1000. 00
MULCHED SEEDI NG R | | |
SECTI ON TOTALS | $ 15, 980. 00| $ 16, 245. 00| $ 17, 439. 00
------------------------------------------ e
CONTRACT TOTALS | $ 15, 980. 00 $ 16, 245. 00| $ 17, 439. 00




| NDI ANA DEPARTVENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 301 -3
TABULATI CN OF BI DS
ENG NEER S ESTIMATE: $ 21, 745.00 ROUTE : 231
CALL ORDER : 301 OONTRACT 1D : R -27855-A COUNTI ES : SPENCER
LETTI NG DATE : 10/19/04 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- ASI DE :
| (7) 35- 1874009 | I
| HAUER EXCAVATI NG | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ T T N T N TN T NS
SECTI ON 0001  HOUSES AND BUI LDI NGS, REMOVE
[ I I
0001 202-03000 LUMP|  19044. 00000 19044. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 9 I I I
0002 621-06559 500. 000 SYS | 1. 85000 925. 00| |
MULCHED SEEDI NG R | | |
SECTI ON TOTALS | $ 19, 969. 00| |
------------------------------------------ T T e
CONTRACT TOTALS | $ 19, 969. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 10/ 26/ 04
PAGE : 311 -1

ENG NEER S ESTIMATE: $ 85, 345. 00 ROUTE : 66
CALL ORDER : 311 CONTRACT ID : R -27906- A COUNTI ES : WARRI CK
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 05/15/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 006300D
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1  35-1801998 CLR INC. $ 47, 025. 00 100. 0000%
2 351284120 KOBERSTEI N TRUCKI NG | NC. $ 61, 025. 00 129. 7713%
| (1) 35 1801998 | (2) 35 1284120 [
| CLR INC. | KOBERSTEI N TRUCKI NG | NC. [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o
SECTI ON 0001  DEMOLI TI ON, HOUSES AND BUI LDI NGS, REMOVE
| | |
0001 110-01001 LUMP| 2350. 00000 2350. 00| 2500. 00000 2500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202-03000 LUMP| 6900. 00000 6900. 00| 9000. 00000 9000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 26 | | [
0003 202- 03000 LUMP|  21300. 00000 21300. 00|  24000. 00000 24000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 44 | | |
0004 202-03000 LUMP|  11000. 00000 11000. 00|  22000. 00000 22000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 55 | I |
0005 202-03000 LUMP| 4725. 00000 4725. 00| 1800. 00000 1800. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 72 | I |
0006 621-06560 1500. 000 SYS | 0. 50000 750. 00| 1. 15000 1725. 00|
MULCHED SEEDI NG U | | |
SECTI ON TOTALS | $ 47, 025. 00| $ 61, 025. 00|
------------------------------------------ S S
CONTRACT TOTALS | $ 47, 025. 00| $ 61, 025. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 341 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 092, 218. 90 RQUTE : SR 38
CALL CRDER : 341 CONTRACT ID : RS-27534-B COUNTI ES : WAYNE
LETTI NG DATE : 10/19/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TI ME : 82 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROIECT(S) : 4889010
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 2, 123,617.41 100. 0000%
| (1) 35-1917625 | |
| M LESTONE CONTRACTCRS, L. P. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e e o e e et e e e e e e e e e e e e et e e e e e e e e e e e emmeemeeoo-

SECTI ON 0001  HVA RESURFACE
[ I

I

0001 105-06845 LUMP|  11000. 00000 11000. 00| |
CONSTRUCTI ON ENGI NEERI NG | [ [
0002 105-07039 11.000 MOS | 1750. 00000 19250. 00| |
FIELD OFFI CE, B | | [
0003 106-03285 1.000 DOL | 1. 00000 1. 00| |
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00 |
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUWP|  106000. 00000 106000. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 303-01180 1204.000 TON | 26. 00000 31304. 00| |
COMPACTED AGGREGATE, NO. 53 | | [
0007 304-07490 1196. 000 TON | 110. 00000 131560. 00| |
HVA PATCH NG TYPE B [ [ [
0008 306- 08032 6487.000 SYS | 2.10000 13622. 70| |
M LLING TRANSI TI ON | | |
0009 306-08042 186629. 000 SYS | 0. 40000 74651. 60| |
M LLI NG, SCAR! FI CATI ON' PROFI LE | | |
0010 401-06264 LUMP| 2000. 00000 2000. 00| [
PROFI LOGRAPH, HMA | | |
0011 401-07327 15397.000 TON | 45. 75000 704412. 75| |
QC/ QA HWVA, 2, 70, SURFACE, 9.5 nm | | |
0012 401-07397 20529. 000 TON | 38. 95000 799604. 55| |
QC/ QA HWVA, 2, 70, | NTERMEDI ATE, 19.0 mm | | [
0013 406- 05520 89.000 TON | 195. 00000 17355. 00| |
ASPHALT FOR TACK COAT | | |
0014 610-07487 1460.000 TON | 75. 00000 109500. 00| |
HVA FOR APPROACHES, TYPE B | | |
0015 615- 06525 7.000 EACH 300. 00000 2100. 00| [
I

CASTI NG ADJUSTED TO GRADE, MONUVENT | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 341 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 092, 218. 90 ROUTE : SR 38
CALL ORDER : 341 CONTRACT ID : RS-27534-B COUNTI ES : WAYNE
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 351917625 | |
| M LESTONE CONTRACTCRS, L.P. | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e m o e e et et et e e e e e e e e e e e e e e e e e e e e e meeoeaooo-
0016 720- 44000 14.000 EACH 400. 00000 5600. 00| |
CASTING ADJUST TO GRADE | | |
0017 801-06203 7122.000 LFT | 0. 24000 1709. 28| |
TEMPORARY PAVEMENT MARKING 4 IN | | |
0018 801- 06207 7122.000 LFT | 1. 50000 10683. 00| [
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN. [ [ [
0019 801-06640 38.000 EACH 157. 00000 5966. 00| |
CONSTRUCTI ON SIGN, A | | |
0020 801-06775 LUMP|  63700. 00000 63700. 00| [
MAI NTAI NI NG TRAFFI C | | |
0021 808-06712 13175. 000 LFT | 0. 10000 1317. 50| |
LINE, PAINT, BROKEN, YELLON 4 IN [ [
0022 808-06713 113057.000 LFT | 0. 09000 10175. 13| |
LINE, PAINT, SOLID, WVHITE, 4 IN | [
0023 808-06714 18519. 000 LFT | 0. 10000 1851. 90| |
LINE, PAINT, SOLID, YELLOW 4 IN. | |
0024 808- 75297 12.000 LFT | 21. 00000 252. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 24 IN [ | [
SECTI ON TOTALS | $ 2,123, 617. 41| |

CONTRACT TOTALS |

$ 2,123,617.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 765, 484.78

CALL CRDER : 351 CONTRACT ID : RS-27536-A
LETTI NG DATE : 10/19/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TI ME : 60 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL
SET-ASI DE :

VENDOR RANKI NG :

RQUTE : SR 1

CQUNTI ES : WAYNE

PRQIECT(S) : 3768012

DATE : 10/ 26/ 04
PAGE : 351 -1

1 35-1917625 M LESTONE CONTRACTCRS, L.P.

| (1) 35-1917625 |
| M LESTONE CONTRACTORS, L.P. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|

SECTI ON 0001  HVA RESURFACE

0001 105- 06845 LUMP|  2000. 00000 2000. 00|
CONSTRUCTI ON ENG NEERI NG | |
0002 105- 07039 6.000 MS |  1998.00000 11988. 00|
FIELD OFFI CE, B | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00|
FAI LED MATER! AL | |
0004 106- 03289 1.000 DOL | 1. 00000 1. 00]
QUALI TY ASSURANCE ADJUSTMENT | |
0005 110- 01001 LUMP|  39150. 00000 39150. 00|
MOBI LI ZATI ON AND DEMDBI LI ZATI ON | |
0006 303- 01180 771.000 TON | 25. 00000 19275. 00|
COVPACTED AGGREGATE, NO 53 , CRUSHED | |
STONE | |
0007 304-07491 816.000 TON | 99. 00000 80784. 00|
HVA PATCH NG TYPE C | |
0008 306- 08033 48128.000 SYS | 0. 55000 26470. 40|
MLLING ASPHALT, 1 IN | |
0009 306- 08043 1777.000 SYS | 1. 50000 2665. 50|
M LLING TRANSI TI ON | |
0010 401- 06264 LUWP|  1650. 00000 1650. 00
PROFI LOGRAPH, HVA I |
0011 401-07322 3971.000 TON | 48. 00000 190608. 00|
QA HVA 3, 64, SURFACE, 9.5 mm | |

0012 401-07338 3786.000 TON | 44. 00000 166584. 00|
QA HVA 1, 64, SURFACE, 12.5 mm | |

0013 401- 07392 3710.000 TON | 39. 00000 144690. 00|
QA HVA, 3, 64, |NTERVEDIATE, 19.0 mm | |

0014 406- 05520 26.000 TON | 218. 00000 5668. 00|
ASPHALT FCR TACK COAT | |
0015 606- 07484 24443.000 LFT | 0. 25000 6110. 75|

M LLED HVA SHOULDER OORRUGATI ONS |, | |
| NTERM TTENT | |

UNIT PRI CE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 765, 484.78

CALL ORDER : 351 CONTRACT I D : RS-27536-A
LETTI NG DATE : 10/19/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET-ASI DE :

RQUTE : SR 1

COUNTI ES : WAYNE

| (1) 35-1917625 |
| M LESTONE CONTRACTORS, L.P. |
LINE NO/ | TEM CODE / ALT |
| TEM DESCR PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE

TRANSVERSE MARKI NGS, PAI NT, SOCLI D, [ |
YELLOW CROSSHATCH LINE, 12 IN. | |

0030 808-75297 121.000 LFT | 9. 00000 1089. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [
STOP LINE, 24 IN, [

0031 808- 75320 9.000 EACH 65. 00000 585. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |

0032 808- 75325 2.000 EACH 110. 00000 220. 00|
PAVEMENT MESSAGE MARKI NGS, | [
THERMOPLASTI C, WORD ( ONLY) | |

0033 808- 75996 282.000 EACH 5. 00000 1410. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | |
REMOVE [ |

AMOUNT|

------------------------------------------ o m m e et o e e et m e ot e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0016 610-07488 295.000 TON | 89. 00000 26255. 00| |
HVA FOR APPROACHES, TYPE C | | |
0017 615- 06525 3.000 EACH 335. 00000 1005. 00| |
CASTI NG ADJUSTED TO GRADE, NONUVENT | | |
0018 720- 44000 8.000 EACH 485. 00000 3880. 00| |
CASTING ADJUST TO GRADE | [ [
0019 801-06203 2153.000 LFT | 0. 30000 645. 90| |
TEMPORARY PAVEMENT NARKING 4 I N. | | |
0020 801-06207 2153.000 LFT | 1. 75000 3767. 75| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN, | | [
0021 801-06640 19.000 EACH 120. 00000 2280. 00| |
CONSTRUCTI ON SIGN, A | | |
0022 801-06775 LUMP|  36597. 00000 36597. 00| |
MAI NTAI NI NG TRAFFI C | | |
0023 805-02328 400.000 LFT | 1. 90000 760. 00| |
SI GNAL CABLE, 1C 14GA. | | |
0024 805-78795 100. 000 LFT | 13. 00000 1300. 00| |
SAW CUT FOR ROADVWAY LOOP AND SEALER | | |
0025 808-06694 3800.000 LFT | 0. 50000 1900. 00| |
LINE, PAINT, SOLID, YELLON 8 IN | | [
0026 808-06712 2833.000 LFT | 0. 10000 283. 30| |
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0027 808-06713 31829.000 LFT | 0. 10000 3182. 90| |
LINE, PAINT, SOLID, WVHITE, 4 IN | | |
0028 808-06714 8901.000 LFT | 0. 10000 890. 10| |
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
0029 808- 75078 1124.000 LFT | 1. 10000 1236. 40| |
I
I
I
I
II
I
I
I
I
I
I
|
I



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 10/ 26/ 04

PAGE : 351 -3
TABULATI ON CF BI DS

ENGI NEER S ESTI MATE: $ 765, 484.78 RQUTE : SR 1

CALL CRDER : 351 CONTRACT ID : RS-27536-A COUNTI ES : WAYNE
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35 1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0034 808- 75998 282.000 EACH| 30. 00000 8460. 00| |
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS [ $ 793, 393.00| |
------------------------------------------ o m m e m et o e e e e e et e e e e e e e e e e et e e e e e e e e e e eemeemeeooo-

CONTRACT TOTALS | $ 793, 393. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 361 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 395, 665. 35 RQUTE : 19
CALL CRDER : 361 CONTRACT ID : RS-27538-A COUNTI ES : HAM LTON
LETTI NG DATE : 10/19/04 10:00 AM DI STR CT : GREENFI ELD DI STRI CT
CONTRACT TI ME : 25 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 4280001
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 35-1139301 E & B PAVING INC $  364,284.80 100. 0000%
2 31-4351261 SHELLY & SANDS, |NC. $  416,033.12 114. 2054%
3 350918397 R ETH R LEY CONSTRUCTI ON $  429,947.00 118. 0249%
4  35-1151771 CALUVET ASPHALT PAVING CQ | NC. $  492,000.00 135. 0591%
| (1) 35-1139301 | (2) 31-4351261 | (3) 35-0918397
|E & B PAVING |INC | SHELLY & SANDS, |NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ S B
SECTI ON 0001  ROAD REHABI LI TATI ON
[ | |
0001 105-06845 LUMP| 1700. 00000 1700. 00| 1800. 00000 1800. 00| 2100. 00000 2100. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 2.000 MOS | 2000. 00000 4000. 00| 1585. 00000 3170. 00| 2575. 00000 5150. 00
FIELD OFFI CE, B | | |
0003 106- 03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTNMENT | | |
0005 110-01001 LUMP|  17300. 00000 17300.00]  21000. 00000 21000. 00|  20000. 00000 20000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 303-01180 360. 000 TON | 28. 00000 10080. 00| 27. 40000 9864. 00| 30. 00000 10800. 00
COMPACTED AGGREGATE, NO. 53 | | [
0007 304-07491 500. 000 TON | 95. 00000 47500. 00| 156. 00000 78000. 00| 82. 00000 41000. 00
HVA PATCH NG TYPE C [ | [
0008 306- 08032 1848.000 SYS | 1. 70000 3141. 60| 2. 75000 5082. 00| 1. 75000 3234. 00
M LLING TRANSI TI ON [ | [
0009 306-08034 43026.000 SYS | 0. 30000 12907. 80| 0. 90000 38723. 40| 0. 55000 23664. 30
MLLING ASPHALT, 1 1/2 IN. | | |
0010 306-08042 23710.000 SYS | 0. 30000 7113. 00| 0. 90000 21339. 00| 0. 65000 15411. 50
M LLING SCARI FI CATI ON' PROFI LE | | |
0011 401-06264 LUMP| 1600. 00000 1600. 00| 2500. 00000 2500. 00| 3000. 00000 3000. 00
PROFI LOGRAPH, HVA | | |
0012 401-07322 5477.000 TON | 38. 60000 211412. 20| 32. 40000 177454. 80| 44. 00000 240988. 00
QA HVA 3, 64, SURFACE, 9.5 mm | | |
0013 406- 05520 17.000 TON | 165. 00000 2805. 00| 190. 00000 3230. 00| 169. 00000 2873. 00
ASPHALT FOR TACK COAT [ | |
0014 606-07484 21620.000 LFT | 0. 17000 3675. 40| 0. 25000 5405. 00| 0. 28000 6053. 60

M LLED HVA SHOULDER CORRUGATI ONS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 361 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 395, 665. 35 ROUTE : 19
CALL ORDER : 361 CONTRACT ID : RS-27538-A COUNTI ES : HAM LTON
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 351139301 | (2) 31-4351261 | (3) 35-0918397
|E & B PAVING | NC. | SHELLY & SANDS, |NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e m o e e et e e et e e e e e e e e e e e e e e e e e e e e memeemee—oo-
0015 610-07488 257.000 TON | 80. 00000 20560. 00) 90. 00000 23130. 00| 110. 00000 28270. 00
HVA FOR APPROACHES, TYPE C | | |
0016 615-06525 5.000 EACH 400. 00000 2000. 00| 635. 00000 3175. 00| 340. 00000 1700. 00
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
0017 801-01093 6.000 EACH 300. 00000 1800. 00| 317. 00000 1902. 00| 320. 00000 1920. 00
TEMPORARY WORKS| TE SPEED LIM T SI GN | | |
ASSEMBLY | | [
0018 801- 06207 1404.000 LFT | 1. 25000 1755. 00| 1. 30000 1825. 20| 1. 50000 2106. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ [
4 IN | | |
0019 801-06640 23.000 EACH 72. 00000 1656. 00| 76. 00000 1748. 00| 75. 00000 1725. 00
CONSTRUCTI ON SIGN, A | | |
0020 801-06775 LUMP| 9000. 00000 9000. 00|  12000. 00000 12000.00|  15636. 80000 15636. 80
MAI NTAI NI NG TRAFFI C | | |
0021 808-06712 3552.000 LFT | 0. 10000 355. 20| 0. 20000 710. 40| 0. 10000 355. 20
LINE, PAINT, BROKEN, YELLOW 4 IN | |
0022 808-06713 31204.000 LFT | 0. 10000 3120. 40| 0. 10000 3120. 40 0. 10000 3120. 40
LINE, PAINT, SOLID, WH TE, 4 IN. | | [
0023 808-06714 1672.000 LFT | 0. 10000 167. 20| 0. 11000 183. 92 0. 10000 167. 20
LINE, PAINT, SOLID, YELLOW 4 IN. | | [
0024 808- 75320 2.000 EACH 130. 00000 260. 00| 137. 00000 274. 00| 135. 00000 270. 00

PAVEMENT MESSAGE MARKI NGS, [ | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW |
0025 808-75325 2.000 EACH 187. 00000 374.00

I
[ 197. 00000 394. 00| 200. 00000 400. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
SECTI ON TOTALS | $ 364, 284. 80 $  416,033. 12| $  429,947.00
------------------------------------------ o m m e m ot e e e e e e et e e e e et e e e e e e e eemeeoeaoo--

CONTRACT TOTALS | $ 364, 284. 80| $  416,033. 12| $ 429, 947.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 361 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 395, 665. 35 RQUTE : 19
CALL CRDER : 361 CONTRACT ID : RS-27538-A COUNTI ES : HAM LTON
LETTI NG DATE : 10/19/04 10:00 AM DI STR CT : GREENFI ELD DI STRI CT

SET-ASI DE :

| (4) 35-1151771 | |
| CALUVET ASPHALT PAVING CO || |
LINE NO/ | TEM CODE / ALT |

I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e e e e e e e e e e e e et m e e

SECTI ON 0001  ROAD REHABI LI TATI ON

[
0001 105-06845 LUWP| 3400. 00000 3400. 00|

|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 2.000 MOS | 1850. 00000 3700. 00| |
FIELD OFFI CE, B | | |
0003 106- 03285 1.000 DAL | 1. 00000 1. 00| [
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| |
QUALI TY ASSURANCE ADJUSTNMENT | [ [
0005 110-01001 LUVP| 4172. 80000 4172. 80| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0006 303-01180 360.000 TON | 49. 50000 17820. 00| |
COVPACTED AGGREGATE, NO 53 | | |
0007 304-07491 500.000 TON | 105. 00000 52500. 00| |
HVA PATCH NG TYPE C | | |
0008 306- 08032 1848.000 SYS | 4.50000 8316. 00| |
MLLING TRANSI TI ON | | |
0009 306-08034 43026.000 SYS | 0. 90000 38723. 40| |
MLLING ASPHALT, 1 1/2 IN | | [
0010 306-08042 23710.000 SYS | 1. 10000 26081. 00| |
M LLING SCARI FI CATI ON PROFI LE | | [
0011 401-06264 LUVP| 2850. 00000 2850. 00| |
PROFI LOGRAPH, HMA | | |
0012 401-07322 5477.000 TON | 48. 00000 262896. 00| |
QC/ QA HMA, 3, 64, SURFACE, 9.5 nm | [ |
0013 406- 05520 17.000 TON | 100. 00000 1700. 00| |
ASPHALT FOR TACK COAT | | |
0014 606-07484 21620.000 LFT | 0. 35000 7567. 00| |
M LLED HVA SHOULDER CORRUGATI ONS | | |
0015 610-07488 257.000 TON | 185. 00000 47545. 00| |
HVA FOR APPROACHES, TYPE C | | [
0016 615-06525 5.000 EACH 450. 00000 2250. 00| |
CASTI NG ADJUSTED TO GRADE, MONUMENT [ | |
0017 801-01093 6.000 EACH 315. 00000 1890. 00| |
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | [
0018 801- 06207 1404.000 LFT | 1. 00000 1404. 00| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 1N I I I
0019 801-06640 23.000 EACH 80. 00000 1840. 00| |
I

CONSTRUCTION SIGN, A | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 361 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 395, 665. 35 ROUTE : 19
CALL ORDER : 361 CONTRACT 1D : RS-27538-A COUNTI ES : HAM LTON
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1151771 | |
| CALUVET ASPHALT PAVING CO || |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e ot o e e et et et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0020 801-06775 LUMP] 3000. 00000 3000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0021 808-06712 3552.000 LFT | 0. 10000 355. 20| |
LINE, PAINT, BROKEN, YELLOW 4 IN. | | [
0022 808-06713 31204.000 LFT | 0. 10000 3120. 40| |
LINE, PAINT, SOLID, WVHTE, 4 IN | [ [
0023 808-06714 1672.000 LFT | 0. 10000 167. 20| |
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
0024 808- 75320 2.000 EACH 150. 00000 300. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDi CATI ON ARRON | | |
0025 808- 75325 2.000 EACH 200. 00000 400. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) [ [ [
SECTI ON TOTALS | $  492,000. 00| |
------------------------------------------ o m m o m ot o e e ot e et e e o m o e e e e et e e e e e e e e e e eemeeoeaoo--
CONTRACT TOTALS | $ 492, 000. 00 |




ENG NEER S ESTI MATE: $ 1, 001, 553. 06
CALL ORDER : 371
LETTI NG DATE : 10/19/04 10:00 AM
CONTRACT DESCRI PTI ON :

SET-ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT 1D :
DI STRI CT :
CONTRACT TI ME :

RS-27539-A
GREENFI ELD DI STRI CT

45 WORK DAYS

DATE : 10/ 26/ 04
PAGE : 371 -1
RQUTE : 26
COUNTI ES : HOMRD
PROJIECT( S) 3234010
TOTAL % OVER
BI D LOWVBI D

RANK VENDCR NO. / NAVE
1  31-4351261 SHELLY & SANDS, | NC
2 35-1139301 E & B PAVING | NC

$ 955, 916. 52
$ 1,027,039.59

100. 0000%
107. 4403%

| (1) 31-4351261

| SHELLY & SANDS,

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001  ASPHALT RESURFACE
[
0001 105-06845 LUWP|
CONSTRUCTI ON ENG NEERI NG |
0002 105-07039 3.000 M3s
FI ELD OFFICE, B
0003 106-03285 1.000 DO
FAI LED MATERI AL
0004 106-03289 1.000 DOL

QUALI TY ASSURANCE ADJUSTMENT
0005 110-01001 LUWP|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0006 303-01180 1248. 000 TON |
COVPACTED AGGREGATE, NO 53 |
0007 304-07491 750. 000 TON |
HVA PATCH NG TYPE C |
0008 306-08032 16230. 000 SYS |
M LLI NG TRANSI TI ON |
0009 306-08033 796.000 SYS |
M LLING ASPHALT, 1 IN.
0010 306-08042 122954. 000 SYS |
M LLI NG SCARI FI CATI OV PRCFI LE |
0011 401-06264 LUWP|
PRCOFI LOGRAPH, HVA |
0012 401-07328 13665. 000 TON |
QA HWA, 3, 70, SURFACE, 9.5 nm
0013 406-05520 46.000 TON |
ASPHALT FOR TACK COAT |
0014 610-07488 1580. 000 TON |
HVA FOR APPROACHES, TYPE C |
0015 615-06525 3.000 EACH

CASTI NG ADJUSTED TO GRADE, MONUMENT |

UNI'T PRI CE

7925.

2219.

47000.

14.

99.

30.

2000.

36.

172.

68.

200.

54000

15000

. 00000

. 00000

00000

76000

00000

. 45000

00000

. 50000

00000

45000

46000

00000

19000

| (2) 35 1139301

I NC. |E & B PAVING |NC.

Ancxhnf UNIT PRICE ANCUNT’ UNIT PRI CE AMOUNT

e e e eeeeeo o e e e e e meeeeooa-
7925.54“ 6600. 00000 6600.0J
6657.45’ 2300. 00000 6900. 00
1.001 1.00000 1.00
1.00, 1. 00000 1.00
47ooo.ooI 51250. 00000 51250.001
18420.48= 15. 75000 19656.0J
74250.00, 95. 00000 71250. 00
23533.50“ 1. 00000 16230. 00
23880.00} 4. 00000 3184. 00
61477.00I 1. 00000 122954. 00
2000.00% 3500. 00000 3500.0J
498089.25; 39. 00000 532935. 00
7933.16} 165. 00000 7590. 00
107440.00’ 78. 50000 124030. 00
600.57’ 750. 00000 2250.0&



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 371 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 001, 553. 06 ROUTE : 26
CALL ORDER : 371 CONTRACT 1D : RS-27539-A COUNTI ES :  HOMRD
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 31- 4351261 | (2) 351139301 |
| SHELLY & SANDS, | NC. |E & B PAVING |NC |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e et e e e e e e e e e e memmeemeeooo-
0016 720- 44000 16. 000 EACH 449. 52000 7192. 32| 280. 00000 4480. 00|
CASTING ADJUST TO GRADE | | |
0017 801-06207 4895.000 LFT | 0. 66000 3230. 70| 1. 25000 6118. 75|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 1IN | | |
0018 801-06640 58.000 EACH| 56. 01000 3248. 58] 55. 00000 3190. 00|
CONSTRUCTI ON SI GN, A | | |
0019 801-06775 LUWP|  32325.57000 32325.57|  15000. 00000 15000. 00|
MAI NTAI NI NG TRAFFI C | | |
0020 805-02328 1600. 000 LFT | 0. 42000 672. 00| 0. 42000 672. 00|
SI GNAL CABLE, 1C 14GA. | | |
0021 805-78795 400.000 LFT | 6. 87000 2748. 00| 6. 83000 2732. 00|
SAW CUT FOR ROADWAY LOCP AND SEALER | | |
0022 808-06712 9173.000 LFT | 0. 08000 733. 84| 0. 08000 733. 84|
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0023 808-06713 93746.000 LFT | 0. 08000 7499. 68| 0. 08000 7499. 68|
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0024 808-06714 39778.000 LFT | 0. 08000 3182. 24 0. 08000 3182. 24|
LINE, PAINT, SOLID, YELLON 4 IN. | | |
0025 808- 75297 146.000 LFT | 3.70000 540. 20| 3. 68000 537. 28|

TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 24 IN. | | |
0026 808-75340 2.000 EACH 369. 86000 739. 72| 367. 50000 735. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD, RXR | | I

0027 808- 75996 581. 000 EACH 7. 16000 4159. 96| 6. 00000 3486. 00|
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |
REMOVE | [ [
0028 808- 75998 581. 000 EACH| 17. 96000 10434. 76| 17. 80000 10341. 80|
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $  955,916.52| $ 1,027, 039. 59
------------------------------------------ o m m e m ot e e e et et e e e e e e e et e e e e e e eemeemeeoo--

CONTRACT TOTALS | $  955,916. 52 $ 1,027, 039. 59|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 381 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 581, 217.78 RQUTE : SR 44
CALL CRDER : 381 CONTRACT ID : RS-27543-A COUNTI ES : FAYETTE
LETTI NG DATE : 10/19/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TI ME : 85 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 0700012
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BID LON BI D
1 351917625 M LESTONE CONTRACTCRS, L. P. $ 1,654,845 13 100. 0000%
| (1) 351917625 | |
| M LESTONE CONTRACTCRS, L.P. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m o e e et et et e e e e e e e et e e e e e e e e e e eemeemeeooo-

SECTI ON 0001  HVA RESURFACE

|
0001 105-06845 LUWP| 3500. 00000 3500. 00|

|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 8.000 M5 | 1500. 00000 12000. 00| |
FIELD CFFI CE, B | | |
0003 106- 03285 1.000 DAL | 1. 00000 1. 00| [
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| |
QUALI TY ASSURANCE ADJUSTMENT | | [
0005 110-01001 LUMP|  82000. 00000 82000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0006 303-01180 1197.000 TON | 24. 00000 28728. 00| |
COVPACTED AGGREGATE, NO. 53 , CRUSHED | | |
STONE | | |
0007 304-07491 1082.000 TON | 92. 00000 99544. 00| |
HVA PATCH NG TYPE C [ | [
0008 306-08033 134336.000 SYS | 0. 83000 111498. 88| |
M LLING ASPHALT, 1 IN. | | |
0009 306-08034 1819.000 SYS | 0. 95000 1728. 05| |
MLLING ASPHALT, 1 1/2 IN. | | |
0010 306-08043 4320.000 SYS | 2. 25000 9720. 00| [
M LLI NG TRANSI TI ON | | |
0011 401-06264 LUMP| 2000. 00000 2000. 00| |
PROFI LOGRAPH, HVA | [ [
0012 401-07334 11233.000 TON | 47. 75000 536375. 75| |
QA HVA 3, 76, SURFACE, 9.5 nm | | |

0013 401-07403 14777.000 TON | 38. 55000 569653. 35| |
QA HVA 3, 76, |NTERMEDI ATE, 19.0 nm | | |

0014 406- 05520 65.000 TON | 173. 00000 11245. 00| |
ASPHALT FOR TACK COAT | | |
0015 610-07488 910. 000 TON | 74. 50000 67795. 00| [
I

HVA FOR APPROACHES, TYPE C | |



| NDI ANA DEPARTMENT COF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 381 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,581, 217.78 ROUTE : SR 44
CALL CRDER : 381 CONTRACT ID : RS-27543-A COUNTI ES : FAYETTE
LETTI NG DATE : 10/19/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET-ASI DE :

| (1) 35 1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STCP LINE, 24 IN

|
|
0023 808-75297 30. 000 LFT | 11. 00000 330. 00|
| |
0024 808-75996 809. 000 EACH| 4. 75000 3842. 75|

------------------------------------------ o m m e et o e e et m e et e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0016 801-06203 6610. 000 LFT | 0. 35000 2313. 50| |
TEMPORARY PAVEMENT MARKING 4 IN | | |
0017 801-06207 6610. 000 LFT | 1. 35000 8923. 50| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN. [ [ [
0018 801- 06640 32.000 EACH 100. 00000 3200. 00| |
CONSTRUCTI ON SI GN, A | | |
0019 801-06775 LUMP|  73390. 00000 73390. 00| |
MAI NTAI NI NG TRAFFI C | | |
0020 808-06712 6513.000 LFT | 0. 10000 651. 30| [
LINE, PAINT, BROKEN, YELLOW 4 IN. | | |
0021 808-06713 78046. 000 LFT | 0. 09000 7024. 14 |
LINE, PAINT, SOLID, WH TE, 4 IN. | [
0022 808-06714 40049. 000 LFT | 0. 09000 3604. 41 |
LINE, PAINT, SOLID, YELLOW 4 IN. [
I
|
I|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | [
REMOVE | | |
0025 808- 75998 809. 000 EACH 19. 50000 15775. 50| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS [ $ 1,654,845, 13| |

------------------------------------------ e m e e e e e e e e e e e e m o m e e e e m e m i m i m e e m i m e md m o m o m e m o m o m e e e e

CONTRACT TOTALS | $ 1,654, 845. 13| |




ENG NEER S ESTI MATE: $ 1, 920, 791. 54

CALL ORDER : 391

LETTI NG DATE : 10/19/04 10:00 AM

CONTRACT DESCRI PTI ON :

SET-ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT

CONTRACT TI ME :

RS-27737-A

CRAWFCRDSVI LLE DI STRI CT
08/ 31/05 COVPLETI ON DATE

RQUTE :
COUNTI ES :

PRQJECT( S)

SR 42
PUTNAM

3267005

10/ 26/ 04
391 -1

1  35-2126716
2  35-0918397

WABASH VALLEY ASPHALT CO. LLC
RI ETH RI LEY CONSTRUCTI ON

$ 1,
$ 1,

750, 067. 41 100. 0000%
110. 0462%

925, 883. 92

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

SECTI ON 0001  HVA RESURFACE

0001 105-06845
CONSTRUCTI ON ENG NEERI NG

0002 105-07039 9. 000
FI ELD OFFICE, B

0003 106-03285 1. 000
FAI LED MATERI AL

0004 106-03289 1. 000

QUALI TY ASSURANCE ADJUSTMENT
0005 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0006 202-02241 120. 000
GUARDRAI L, REMOVE

0007 202-93741 15. 000
GUARD RAI L END TREATMENT, REMOVE

0008 203-02080 0. 200
LI NEAR GRADI NG

0009 303-01180 60. 000
COWPACTED AGGREGATE, NO 53

0010 303-07449 5500. 000
COVPACTED AGGREGATE, NO 73

0011 304-07490 700. 000
HVA PATCH NG TYPE B

0012 306-08034 148032. 000
M LLING ASPHALT, 1 1/2 IN

0013 306-08043 3685. 000

M LLI NG TRANSI TI ON
0014 401-06264
PROFI LOGRAPH, HVA
0015 401-07321 12417. 260
QU QA HVA, 2, 64, SURFACE, 9.5 mm

| (1) 35 2126716
| WABASH VALLEY ASPHALT CO LL| R ETH RI LEY CONSTRUCTI ON

UNI'T PRI CE

8062.

1300.

1.

1.

86970.

3.

125.

4480.

27.

15.

79.

6933.

38.

64000
00000
00000
00000
00000
00000
00000
00000
75000
04000

62000

. 60000

. 33000

92000

44000

| (2) 35-0918397

I
AMOUNT|  UNI'T PRI CE

UNIT PRICE

e e e eeeeeo o e e e e e meeeeooa-
8062.641 12000. 00000 12000.0J
11700.00} 2500. 00000 22500. 00
1.00’ 1. 00000 1.0J
1.00, 1. 00000 1.00
86970.00# 60500. 00000 60500.00I
360.00% 2. 70000 324.0J
1875.00{ 500. 00000 7500. 00
896.00, 39546. 60000 7909. 32
1665.00, 40. 00000 2400. 00
82720.00’ 15. 00000 82500. 00
55734.001 120. 00000 84000.0J
88819.20{ 0. 75000 111024. 00
12271.05’ 5. 00000 18425. 00
6933.92" 8000. 00000 sooo.oof
477319.47{ 39. 75000 493586. 09



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 391 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 920, 791. 54 ROUTE : SR 42
CALL ORDER : 391 CONTRACT ID : RS-27737-A COUNTI ES : PUTNAM MORGAN
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-2126716 | (2) 35 0918397 [
| WABASH VALLEY ASPHALT CO LL| R ETH R LEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e ot e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0016 401-07371 16441.000 TON | 34. 54000 567872. 14| 35. 25000 579545, 25|
QC/ QA HWVA, 2, 64, |NTERVEDI ATE, 12.5 nm | | |
0017 402-07451 943.000 TON | 36. 19000 34127.17| 42. 50000 40077. 50
HVA, TYPE B, WEDGE AND LEVEL | | |
0018 406- 05520 77.240 TON | 192. 00000 14830. 08| 169. 00000 13053. 56
ASPHALT FOR TACK COAT | [
0019 406-07772 71461.000 LFT | 0. 46000 32872. 06| 0. 80000 57168. 80|
EXTRUDED POLYMERI C ASPHALT JOI NT | | [
COVPOUND | [ |
0020 601-01522 3.000 EACH 1775. 00000 5325. 00| 2000. 00000 6000. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | [ |
0021 601-94689 15.000 EACH 2300. 00000 34500. 00| 3000. 00000 45000. 00|
GUARDRAI L END TREATMENT, OS | | [
0022 601-99105 150.000 LFT | 16. 00000 2400. 00| 15. 00000 2250. 00|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0023 601-99133 8.000 EACH 50. 00000 400. 00| 125. 00000 1000. 00|
GUARDRAI L TRANSITION VH, 12 FT. 6 IN. | | |
SPACI NG | | [
0024 604-07894 4.000 SYS | 266. 59000 1066. 36| 600. 00000 2400. 00|
CURB RAVP, CONCRETE, A | | |
0025 604-07896 16.000 SYS | 91. 12000 1457. 92| 300. 00000 4800. 00|
CURB RAVP, CONCRETE, B | | |
0026 608-04395 15.000 TON | 54. 23000 813. 45| 62. 00000 930. 00|
AGGREGATE FOR SHOULDER DRAI NS | | |
0027 610-07487 800.000 TON | 59. 92000 47936. 00| 93. 00000 74400. 00|
HVA FOR APPROACHES, TYPE B | | [
0028 615-06525 20.000 EACH 200. 25000 4005. 00| 500. 00000 10000. 00|
CASTI NG ADJUSTED TO GRADE, MONUVENT | | [
0029 621- 06559 1500. 000 SYS | 1. 30000 1950. 00| 1. 40000 2100. 00|
MULCHED SEEDI NG, R | | |
0030 801-03290 4.000 EACH 89. 00000 356. 00| 90. 00000 360. 00|
CONSTRUCTI ON SIGN, C | | |
0031 801-06203 14416.000 LFT | 0. 19000 2739. 04| 0. 60000 8649. 60|
TEMPORARY PAVEMENT MARKING 4 IN | | |
0032 801- 06207 7208.000 LFT | 0. 98000 7063. 84 1. 20000 8649. 60|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN. | | [
0033 801- 06640 38.000 EACH 79. 00000 3002. 00| 80. 00000 3040. 00|
CONSTRUCTI ON SIGN, A | | |
0034 801-06775 LUMP|  78810. 40000 78810.40|  80000. 00000 80000. 00|

MAI NTAI NI NG TRAFFI C



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04

PAGE : 391 -3

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,920, 791. 54

RQUTE : SR 42

CALL ORDER : 391 CONTRACT ID : RS-27737-A COUNTI ES : PUTNAM MORGAN
LETTI NG DATE : 10/19/04 10: 00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35 2126716 | (2) 350918397 |
| WABASH VALLEY ASPHALT CO LL| RIETH RILEY CONSTRUCTION |

LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m e et o e e et et et e e e e e e e e e et e e e e e e e e e e e eemeemeeoo-
0035 808-03631 1648.000 LFT | 0. 55000 906. 40| 0. 56000 922. 88

LINE, EPOXY, SOLID, WHITE, 4 IN. | |
0036 808-03632 1648.000 LFT | 0. 55000 906. 40| 0.56000 922. 88

LINE, EPOXY, SOLID, YELLOW 4 IN. | |
0037 808-06703 144144.000 LFT | 0. 23000 33153. 12| 0. 24000 34594. 56|

LINE, THERVOPLASTIC, SOLID, WHI TE, 4 IN.| | |
0038 808-06716 3296.000 LFT | 0. 35000 1153. 60| 0. 36000 1186. 56|

LI NE, REMOVE | | |
0039 808- 75240 35468.000 LFT | 0. 23000 8157. 64| 0. 24000 8512. 32|

LINE, THERMOPLASTIC, BROKEN, YELLOW 4 | | |

IN | | |
0040 808- 75245 99355. 000 LFT | 0. 23000 22851. 65| 0. 24000 23845. 20|

LINE, THERVOPLASTIC, SOLID, YELLON 4 | | |

I'N. I I I
0041 808-75297 300.000 LFT | 3. 12000 936. 00| 3. 25000 975. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |

STOP LINE, 24 IN. | |
0042 808- 75996 1178.000 EACH 4. 37000

SNOWPLOWABLE RAI SED PAVEMENT MARKER, |
REMOVE |
SECTI ON TOTALS |

$ 1,750, 067. 41

|
I
5147. 86| 4.10000 4829. 80|
|
I
|

$ 1,925,883.92
+

$ 1,750, 067. 41] $ 1,925, 883.92|




| NDI ANA DEPARTVENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 401 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 884, 875. 84 ROUTE : 47
CALL ORDER : 401 CONTRACT I D : RS-27750-A COUNTI ES : BOONE
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
CONTRACT TIME : 06/30/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 5206008
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 1,832, 057.56 100. 0000%
2 31-4351261 SHELLY & SANDS, | NC. $ 1,891, 709. 14 103. 2559%
3 350918397 R ETH R LEY CONSTRUCTI ON $ 1,956, 439.90 106. 7892%
4  35-1151771 CALUVET ASPHALT PAVING CO | NC. $ 2,068, 000. 00 112. 8785%
| (1) 351917625 | (2) 31-4351261 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. | SHELLY & SANDS, | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ S B
SECTI ON 0001  ASPHALT RESURFACE
[ | |
0001 105- 06845 LUMP| 7400. 00000 7400. 00| 7400. 00000 7400. 00| 7500. 00000 7500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 6.000 MOS | 1500. 00000 9000. 00| 1690. 00000 10140. 00| 2400. 00000 14400. 00
FIELD OFFI CE, B | | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMVENT | | |
0005 110-01001 LUMP|  37000. 00000 37000. 00|  90000. 00000 90000. 00|  56600. 00000 56600. 00
MOBI LI ZATI ON AND DEMDBI LI ZATI ON | | |
0006 202-02241 116.000 LFT | 2. 00000 232. 00| 2.00000 232. 00| 2. 15000 249. 40
GUARDRAI L, REMOVE | [ [
0007 202-02271 8.000 EACH 500. 00000 4000. 00| 440. 00000 3520. 00| 275. 00000 2200. 00
HEADWALL, REMOVE | | |
0008 203-02080 1.000 MLE  10000. 00000 10000. 00| 9000. 00000 9000.00]  16000. 00000 16000. 00
LI NEAR GRADI NG | | [
0009 303-01180 6309.000 TON | 18. 00000 113562. 00| 20. 00000 126180. 00| 31. 00000 195579. 00
COVPACTED AGGREGATE, NQ 53 | | |
0010 303-07449 3135.000 TON | 18. 50000 57997. 50| 19. 00000 59565. 00| 19. 35000 60662. 25
COVPACTED AGGREGATE, NO 73 | | |
0013 306-08033 105723.000 SYS | 0. 55000 58147. 65| 0. 85000 89864. 55| 0. 60000 63433. 80
MLLING ASPHALT, 1 IN. | | |
0014 306-08043 3569.000 SYS | 1. 30000 4639. 70| 2. 80000 9993. 20| 1. 60000 5710. 40
MLLING TRANSI TI ON | | |
0015 401-06264 LUMP| 3500. 00000 3500. 00| 2500. 00000 2500. 00| 6000. 00000 6000. 00
PROFI LOGRAPH, HVA | | |
0016 401-07322 10300. 000 TON | 39. 00000 401700. 00| 34. 00000 350200. 00| 40. 00000 412000. 00

QC/ Q: HVA, 3, 64, SURFACE, 9.5 mm |



| NDI ANA DEPARTMENT COF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

10/ 26/
401 -2

04

ENG NEER S ESTI MATE: $ 1, 884, 875. 84 ROUTE : 47
CALL ORDER : 401 CONTRACT I D : RS-27750-A COUNTI ES : BOONE
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 31-4351261 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. | SHELLY & SANDS, | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e ot o e e et e e et e e e e n e e e e e et e e e e e e e e emmeemmeaoo-
0017 401-07392 17170.000 TON | 33. 00000 566610. 00| 30. 50000 523685. 00| 33. 85000 581204. 50
QC/ QA HWVA, 3, 64, |NTERVEDI ATE, 19.0 nm | | |
0019 405- 05517 27.000 TON | 300. 00000 8100. 00| 180. 00000 4860. 00| 250. 00000 6750. 00
ASPHALT FOR PRI ME COAT | | |
0020 406- 05520 62.000 TON | 170. 00000 10540. 00| 168. 00000 10416. 00| 180. 00000 11160. 00
ASPHALT FOR TACK COAT | |
0021 406-07772 42663.000 LFT | 0. 75000 31997. 25| 0. 80000 34130. 40| 0. 80000 34130. 40
EXTRUDED POLYMERI C ASPHALT JO NT | | |
COMPOUND | | [
0022 601-01522 12.000 EACH 1510. 00000 18120. 00| 1575. 00000 18900. 00| 1550. 00000 18600. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0023 601-01625 1.000 EACH 1495. 00000 1495. 00| 1560. 00000 1560. 00| 1500. 00000 1500. 00
GUARDRAI L CONNECTCR SYSTEM W BEAM | |
CURVED, 1 [ | |
0024 601-01846 1.000 EACH 2050. 00000 2050. 00| 2130. 00000 2130. 00| 2075. 00000 2075. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0025 601-94689 11.000 EACH 2360. 00000 25960. 00| 2470. 00000 27170. 00| 2400. 00000 26400. 00
GUARDRAI L END TREATMENT, CS | |
0026 601-99105 838.000 LFT | 12. 65000 10600. 70| 13. 20000 11061. 60] 12. 95000 10852. 10
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | |
0027 608-04395 10.000 TON | 117. 00000 1170. 00| 56. 00000 560. 00| 115. 00000 1150. 00
AGGREGATE FOR SHOULDER DRAI NS | | |
0029 615- 06505 4.000 EACH 550. 00000 2200. 00| 530. 00000 2120. 00| 560. 00000 2240. 00
MONUVENT, B | | |
0030 615- 06525 4.000 EACH 580. 00000 2320. 00| 635. 00000 2540. 00| 390. 00000 1560. 00
CASTI NG ADJUSTED TO GRADE, MONUNENT | | |
0031 615-06535 1.000 EACH 770. 00000 770. 00| 530. 00000 530. 00| 500. 00000 500. 00
BENCH MARK POST, RESET | | |
0032 621- 06559 1488.000 SYS | 1. 11000 1651. 68| 1. 37000 2038. 56| 1. 30000 1934. 40
MULCHED SEEDI NG R | [ [
0033 715-05123 24.000 LFT | 67. 00000 1608. 00| 105. 00000 2520. 00| 100. 00000 2400. 00
PIPE, TYPE 1, CRCULAR 24 IN | | |
0034 715-05595 12.000 LFT | 131. 00000 1572. 00| 165. 00000 1980. 00| 65. 00000 780. 00
Pl PE EXTENSI ON, O ROULAR, 15 IN. | | |
0035 715- 05596 36.000 LFT | 52. 00000 1872. 00| 115. 00000 4140. 00| 85. 00000 3060. 00
Pl PE EXTENSI ON, CI ROULAR, 18 IN. | | |
0036 715-05597 18.000 LFT | 100. 00000 1800. 00| 135. 00000 2430. 00| 62. 00000 1116. 00
Pl PE EXTENSI ON, CI ROULAR, 24 IN. | [
800. 00| 300. 00000 600. 00

I
0037 715-46010 2.000 EACH 239. 00000 478. 00| 400. 00000
PI PE END SECTION, 18 IN. |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 401 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 884, 875. 84 ROUTE : 47
CALL ORDER : 401 CONTRACT I D : RS-27750-A COUNTI ES : BOONE
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 31-4351261 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. | SHELLY & SANDS, | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e e o e e et e et e e e e e e e e et e e e e e e e e e emmeemeaooo-
0038 715-46015 6.000 EACH 273. 00000 1638. 00| 455. 00000 2730. 00| 320. 00000 1920. 00
PI PE END SECTION, 21 IN | | [
0039 715-46020 1.000 EACH 411. 00000 411. 00| 690. 00000 690. 00| 335. 00000 335. 00
Pl PE END SECTION, 24 IN. | | [
0040 801-03290 4.000 EACH 90. 00000 360. 00| 116. 18000 464. 72| 265. 00000 1060. 00
CONSTRUCTI ON SIGN, C | | |
0041 801-06203 8561.000 LFT | 0. 20000 1712. 20 0. 80000 6848. 80| 0. 20000 1712. 20
TEMPORARY PAVEMENT MARKING 4 IN | | |
0042 801-06207 4281.000 LFT | 0. 75000 3210. 75 1. 35000 5779. 35| 0. 90000 3852. 90
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 1IN | | |
0043 801- 06640 34.000 EACH 80. 00000 2720. 00| 83. 50000 2839. 00| 80. 00000 2720. 00
CONSTRUCTI ON SI &N, A | | |
0044 801-06775 LUMP|  50000. 00000 50000. 00|  45000. 00000 45000.00|  61600. 00000 61600. 00
MAI NTAI NI NG TRAFFI C | | |
0045 808- 03631 126.000 LFT | 7. 50000 945. 00| 8. 00000 1008. 00| 4. 25000 535. 50
LINE, EPOXY, SOLID, WHITE, 4 IN. | |
0046 808-04723 384.000 LFT | 3. 30000 1267. 20| 2. 10000 806. 40| 8. 50000 3264. 00
LINE, THERMOPLASTIC, FCR BUZZ STRIPS, 4 | |
I'N I I |
0047 808- 04896 63.000 LFT | 7. 50000 472. 50| 8. 00000 504. 00| 4. 25000 267.75
LINE, EPOXY, BROKEN, YELLOW 4 IN. | [ [
0048 808-06703 85955. 000 LFT | 0. 24000 20629. 20| 0. 22000 18910. 10| 0. 25000 21488. 75
LINE, THERVOPLASTIC, SCLID, WH TE, 4 IN.| | [
0049 808- 75240 9729.000 LFT | 0. 24000 2334. 96| 0. 33000 3210. 57| 0. 25000 2432. 25
LINE, THERMOPLASTIC, BROKEN, YELLOW 4 | [ [
IN. | | |
0050 808- 75245 16093. 000 LFT | 0. 24000 3862. 32| 0. 23000 3701. 39| 0. 25000 4023. 25
LINE, THERMOPLASTIC, SCLID, YELLON 4 | |
I'N. I I I
0051 808- 75297 24.000 LFT 11. 00000 264. 00| 2. 65000 63. 60| 10. 00000 240. 00
I

I
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 24 IN |

0052 808- 75996 614. 000 EACH 4. 45000 2732. 30| 6. 35000 3898. 90| 3. 20000 1964. 80
SNOWPLOMABLE RAI SED PAVEMENT MARKER, | | [
REMOVE [ | |

0053 304-07490 1047.000 TON | 65. 00000 68055. 00| 97. 50000 102082. 50| 98. 00000 102606. 00
HVA PATCH NG TYPE B | | |

0054 304-07493 3135.000 TON | 65. 45000 205185. 75| 66. 30000 207850. 50 41. 85000 131199. 75
W DENI NG WTH HVA, TYPE B [ [ [

0055 402-07451 393.000 TON | 41. 75000 16407. 75| 36. 00000 14148. 00| 34. 50000 13558. 50

HVA, TYPE B, WEDGE AND LEVEL | [ I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

10/ 26/ 04
401 -4

ENG NEER S ESTI MATE: $ 1, 884, 875. 84 ROUTE : 47
CALL ORDER : 401 CONTRACT 1D : RS-27750-A COUNTI ES : BOONE
LETTI NG DATE : 10/19/04 10: 00 AM DISTRICT  : CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35 1917625 | (2) 31-4351261 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. | SHELLY & SANDS, | NC. | R ETH R LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m e ot o e e et e e et e e e e e e e e e e et e e e e e e e e e meemeemeeooo-
0056 610-07487 589.000 TON | 87. 35000 51449. 15| 100. 00000 58900. 00| 90. 00000 53010. 00
HVA FOR APPROACHES, TYPE B | | I
0057 621-01004 1.000 EACH 305. 00000 305. 00| 105. 00000 105. 00| 300. 00000 300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
SECTI ON TOTALS | $ 1,832, 057.56]| $ 1,891, 709. 14| $ 1,956, 439.90
------------------------------------------ e
CONTRACT TOTALS | $ 1,832, 057.56| $ 1,891, 709. 14 $ 1,956, 439.90




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 401 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 884, 875. 84 ROUTE : 47
CALL ORDER : 401 CONTRACT ID : RS-27750-A COUNTI ES : BOONE
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-1151771 | |
| CALUVET ASPHALT PAVING CO || |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
SECTI ON 0001  ASPHALT RESURFACE
[ I I
0001 105- 06845 LUMP|  10000. 00000 10000. 00| |
CONSTRUCTI ON ENG NEERI NG | [ [
0002 105-07039 6.000 NOS | 1800. 00000 10800. 00| |
FIELD OFFI CE, B | [ |
0003 106-03285 1.000 DAL | 1. 00000 1. 00| |
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| [
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP|  100000. 00000 100000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | [ [
0006 202-02241 116.000 LFT | 2.00000 232. 00| |
GUARDRAI L, REMOVE | | [
0007 202-02271 8.000 EACH 500. 00000 4000. 00| |
HEADWALL, REMOVE | | |
0008 203- 02080 1.000 M LE| 3800. 00000 3800. 00| |
LI NEAR GRADI NG | [ |
0009 303-01180 6309. 000 TON | 16. 25000 102521. 25 |
COVPACTED AGGREGATE, NO 53 | [ |
0010 303-07449 3135.000 TON | 17. 00000 53295. 00| |
COMPACTED AGGREGATE, NO. 73 | | [
0013 306-08033 105723. 000 SYS | 0. 53000 56033. 19| |
MLLING ASPHALT, 1 IN | | [
0014 306-08043 3569. 000 SYS | 2.21000 7887. 49| |
M LLING TRANSI TI ON | | |
0015 401-06264 LUVP| 1000. 00000 1000. 00| |
PROFI LOGRAPH, HMA | | |
0016 401-07322 10300. 000 TON | 43.00000 442900. 00| |
QC/ QA HMA, 3, 64, SURFACE, 9.5 nm | | |
0017 401-07392 17170.000 TON | 37. 00000 635290. 00| |
QC/ QA HVA, 3, 64, | NTERMVEDI ATE, 19.0 mm | | |
0019 405-05517 27.000 TON | 200. 00000 5400. 00| |
ASPHALT FOR PRI ME COAT | | [
0020 406- 05520 62.000 TON | 200. 00000 12400. 00| |
ASPHALT FOR TACK COAT | | |
0021 406-07772 42663.000 LFT | 0. 75000 31997. 25| |
EXTRUDED POLYMERI C ASPHALT JO NT | | |
COVPOUND | [ [
0022 601-01522 12.000 EACH 1495. 00000 17940. 00| |
I I

GUARDRAI L TRANSI TI ON TYPE TGB



TEMPORARY PAVEMENT MARKI NG REMOVABLE

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 401 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 884, 875. 84 ROUTE : 47
CALL ORDER : 401 CONTRACT I D : RS-27750-A COUNTI ES : BOONE
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-1151771 | |
| CALUVET ASPHALT PAVING CO || |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0023 601-01625 1.000 EACH 1480. 00000 1480. 00| |
GUARDRAI L CONNECTCR SYSTEM W BEAM | | [
CURVED, 1 | | |
0024 601-01846 1.000 EACH 2020. 00000 2020. 00| [
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0025 601-94689 11.000 EACH 2335. 00000 25685. 00| |
GUARDRAI L END TREATMENT, CS | | |
0026 601-99105 838.000 LFT | 12. 50000 10475. 00| |
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0027 608-04395 10.000 TON | 40. 00000 400. 00| |
AGGREGATE FOR SHOULDER DRAI NS | | [
0029 615-06505 4.000 EACH 550. 00000 2200. 00| |
MONUMENT, B | | [
0030 615-06525 4.000 EACH 500. 00000 2000. 00| |
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
0031 615-06535 1.000 EACH 475. 00000 475. 00| |
BENCH MARK PCST, RESET | | |
0032 621-06559 1488.000 SYS | 1. 20000 1785. 60| |
MULCHED SEEDI NG, R | | |
0033 715-05123 24.000 LFT | 77. 00000 1848. 00| |
PIPE, TYPE 1, G ROULAR 24 IN. | | |
0034 715-05595 12.000 LFT | 95. 00000 1140. 00| |
Pl PE EXTENSI ON, O RCULAR 15 IN [ | [
0035 715-05596 36.000 LFT | 66. 00000 2376. 00| |
Pl PE EXTENSI ON, C ROULAR, 18 IN. | | |
0036 715-05597 18.000 LFT | 90. 00000 1620. 00| |
Pl PE EXTENSI ON, G ROULAR, 24 IN. | | |
0037 715-46010 2.000 EACH 640. 00000 1280. 00| |
Pl PE END SECTION, 18 IN, | | |
0038 715-46015 6.000 EACH 700. 00000 4200. 00| |
Pl PE END SECTION, 21 IN. | | |
0039 715-46020 1.000 EACH 700. 00000 700. 00| |
Pl PE END SECTION, 24 IN | | [
0040 801-03290 4.000 EACH 250. 00000 1000. 00| |
CONSTRUCTI ON SIGN, C | | |
0041 801-06203 8561.000 LFT | 0. 01000 85. 61| |
TEMPORARY PAVEMENT MARKING 4 IN | |
0042 801- 06207 4281.000 LFT 1. 00000 4281. 00| |
I I
I I

4 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/ 26/ 04
PAGE : 401 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 884, 875. 84 ROUTE : 47
CALL ORDER : 401 CONTRACT I D : RS-27750-A COUNTI ES : BOONE
LETTI NG DATE : 10/19/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-1151771 | |
| CALUVET ASPHALT PAVING CO || |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0043 801-06640 34.000 EACH 75. 00000 2550. 00| |
CONSTRUCTI ON SI G, A | | [
0044 801-06775 LUMP|  60450. 24000 60450. 24| |
MAI NTAI NI NG TRAFFI C | | [
0045 808- 03631 126.000 LFT | 4.10000 516. 60| |
LINE, EPOXY, SOLID, VHITE, 4 IN | | |
0046 808-04723 384.000 LFT | 8. 34000 3202. 56| |
LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 4 | | |
I'N. I I I
0047 808- 04896 63.000 LFT | 4.10000 258. 30| |
LINE, EPOXY, BROKEN, YELLOW 4 IN. | | |
0048 808-06703 85955. 000 LFT | 0. 23000 19769. 65| |
LINE, THERMOPLASTIC, SOLID, WH TE, 4 IN.| | |
0049 808- 75240 9729.000 LFT | 0. 23000 2237. 67| [
LINE, THERMOPLASTIC, BROKEN, YELLOW 4 | | |
I'N. I I I
0050 808- 75245 16093. 000 LFT | 0. 23000 3701. 39| |
LINE, THERVOPLASTIC, SOLID, YELLON 4 | | |
[N | I |
0051 808- 75297 24.000 LFT | 10. 00000 240. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 24 IN. | | [
0052 808- 75996 614. 000 EACH 6. 30000 3868. 20| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | [
REMOVE | | |
0053 304-07490 1047.000 TON | 92. 00000 96324. 00| |
HVA PATCHI NG TYPE B | | [
0054 304-07493 3135.000 TON | 80. 00000 250800. 00| |
W DENI NG WTH HVA, TYPE B | | [
0055 402-07451 393.000 TON | 38. 00000 14934. 00| |
HVA, TYPE B, WEDGE AND LEVEL | | |
0056 610-07487 589.000 TON | 82. 00000 48298. 00| |
HVA FOR APPROACHES, TYPE B | | |
0057 621-01004 1.000 EACH 300. 00000 300. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ |
SECTI ON TOTALS [ $ 2,068, 000. 00| |

CONTRACT TOTALS

$ 2,068, 000.




